ISSUED:

BIDS OPENED AT:

State Project Nos.

ADDENDUM NO. 2
SP 159-158-002 & 159-158-003

City Project Nos. J-9644 & J-9856
55th St NW Improvements Project
April 13, 2016

11:00 A.M. on April 21, 2016

YOUR BID MUST ACKNOWLEDGE RECEIPT OF THIS ADDENDUM.

The following additions, corrections, or modifications are hereby made a part of the Contract
Documents for the above referenced project.

The Proposal, Plan, and Special Provisions shall be revised as follows:

PROPOSAL

1. Remove & Replace

2. Remove & Replace

3. Remove & Replace

PLAN

1. Remove & Replace
Sheet 3

2. Remove & Replace
Sheet 4

3. Remove & Replace
Sheet 12

4. Remove & Replace
Sheet 15

5. Remove & Replace
Sheet 34

6. Remove & Replace

Sheet 54

NOTICE TO BIDDERS — SUSPENSIONS / DEBARMENTS
Dated January 15, 2016 with the attached document dated April 13, 2016.

FEDERAL WAGE RATES
Dated January 8, 2016 with the attached document dated April 1, 2016.

SCHEDULE OF PRICES (SHEETS 6 — 15)
With attached revisions. A spreadsheet of the combined Project Schedule of Prices
has been posted to the eGram site for Contractor use.

Statement of Estimated Quantities reissued to revise 2104.501 Remove Sewer
Pipe (Storm) and 2211.503 Aggregate Base (CV) Class 6 quantities and add
2211.501 Aggregate Base Class 6 pay item.

Statement of Estimated Quantities reissued to revise 2360.501 Type SP 12.5
Wearing Course Mixture (3,C) quantity, add 2360.501 Type SP 9.5 Wearing Course
Mixture (2,B) pay item and change class of 2501.521 58” Span RC Pipe — Arch Culv
pay item.

Tabulations reissued to revise “Clearing and Grubbing” Tabulation to include
Northern Long Eared Bat protection note and revise “Aggregate and Bituminous
Summary” Tabulation to add pay items and revise quantities.

Construction and Soils Notes reissued to revise compaction methods and
testing requirements specified.

Typical Section Pavement Details reissued to revise Detail E to change
bituminous mixture specified.

Staging Narrative reissued to revise project and stage—specific considerations for
maintenance of pedestrian and bicycle traffic during construction. See also

S-80 (2563) Temporary Pedestrian Access Control special provision revisions for
additional information.




7. Remove & Replace
Sheet 123

8. Remove & Replace
Sheet 156

“Casting Assembly Type 2” shall be replaced by “Casting Assembly Type 2A”.
See City of Rochester Standard Plate NO. 1-11 for additional information. No changes
to pay items, quantities, nor units are required.

“58” Span RC Pipe — Arch Culv CL IlIA” shall be replaced by “58” Span RC Pipe —
Arch Culv CL IIA”. The Statement of Estimated Quantities and Proposal Form have
been updated accordingly.

Signing and Striping Tabulations reissued to revise post type specified
for proposed signs installed in city and county owned right of way.

SPECIAL PROVISIONS - DIVISION S

1. Revise
2. Revise
3. Revise
4. Clarify
5. Clarify

S-28 (1501) Utility Property And Service

City of Rochester utility contacts have been revised.

Remove: Eric-Loftus—City-of Rochester———507-328-2437
Remove: Jim-MekKay—City-of Rochester————507-421-8166
Insert: Dave Kemper City of Rochester 507-328-2483

Revise title of Doug Nelson from “City Engineer” to “Manager of Engineering”

S-50 Incidental Work

The list of incidental work shall be appended to include the following items:
1. Sawing of concrete walks and curbs for removal operations
2. Subdrain connections at catch basins
3. Aggregate base beneath all walks and driveways

S-78 (2531) Truncated Domes (Revised 03/12/14)
Append Section S-78.1 “Construction Requirements” with the following statement:

“The contractor shall select a truncated dome product from the approved product list
at http//www.dot.state.mn.us/products/detectablewarningsurfaces/
detectablewarningsurfaces.html with the following exception -TufTile cast iron tiles will
not be allowed.”

Pay item 2564.602 — Construction Signs Special (Each)
A special provision for the above item was not included in the initial posting. Please
consider the language below as clarification regarding this item.

This work consists of furnishing and installing temporary signs to direct local traffic to
businesses, residences, and churches along the project during construction. Sign
location and legend are shown in the staging plans.

The contractor shall furnish and install steel sign posts suitable to support these signs.
All hardware and material necessary to furnish and install the post and sign in place
shall be incidental.

The signs will be measured for payment in units of each at the contract unit price for
item number 2564.602, “Construction Signs — Special.” The price shall be
compensation in full for all costs of furnishing and installing construction signs, as
specified here and in the construction plans.

S-80 (2563) Temporary Pedestrian Access Control

Pedestrian/bicycle traffic along 55t Street NW will be discouraged during construction
via signage. The provisions to supply a temporary pedestrian access route through
construction zones do not typically apply for this project. However, for compliance with
federal laws regarding impacts to park lands, access for pedestrians/bicycles must be
provided at all times to White Oaks Park. Care shall be taken to preserve existing




6.

Insert

paths serving White Oaks Park along the north side of 55™ Street until construction is
imminent. Temporary closures for construction of Bridge #55J99 and the adjacent
park entrance are allowed provided access is restored as swiftly as possible. During
construction of these elements of Stage 1, the requirements of this special provision
shall be in effect.

See also revisions to Construction Plan Sheet 54 — Staging Narrative for additional
information.

S-98 Special Provisions Relating To Indian Employment (Revised 05/14/15)

MnDOT promotes and encourages Indian employment on transportation
projects on or near reservations, consistent with 23 USC §140 (d).

S-98.1 This Project is on or near a reservation. The Contractor is to work
with the tribal government to use Indian labor in performing Contract work. The
Contractor must contact the Tribal Contact Person, Eleanore Bartell, Human
Resources Director, from the Prairie Island Indian Community Council, Dept. of
Human Resources, 5636 Sturgeon Lake Road, Welch, MN 55089, at (651) 385-4138
for Indian employment opportunities under this Contract.

S-98.2 The Project has on-the-job training (OJT) requirements. MnDOT
advises the Contractor to consider Indians for designated OJT positions. The OJT
positions can be in highway heavy trades classifications (such as heavy equipment
operators, truck drivers, carpenters, laborers, cement masons, iron workers,
electricians, painters, pipefitters and plumbers).

Specific OJT requirements for this Project are in the ON-THE-JOB
TRAINING PROGRAM section of these Special Provisions.

S-98.3 If the Contractor or subcontractor is not in compliance with these
Special Provisions, the Department will address the noncompliance with the
Contractor and/or subcontractor and the Tribal employment rights officer. If the tribe
requests it, the Contractor must meet with the Tribal employment rights officer to
discuss Indian employment issues.

The Contractor must submit the attached "MnDOT Indian
Employment Tracking Form" to the MnDOT Office of Civil Rights no later than 30 days
after substantial completion. The Engineer may withhold payment for failure to submit
this form. The form must list all Indians who were hired for the Project after being
referred by one of the federally-recognized tribal TERO offices in Minnesota, whether
hired by the Contractor or any subcontractor.

S-98.4 If the Contractor is considering suspending or terminating an
employee referred by the Tribal employment rights officer, the Contractor must notify
the Tribal employment rights officer to seek assistance in resolving the problem.
Nothing in these Special Provisions is intended to interfere with the Contractor’s ability
to dismiss any employee for cause including, but not limited to, lack of adequate skills
or training, inability to perform because of state or federal law, or breach of the
Contractor’s safety standards or other standards of conduct.

S-98.5 This Special Provision supplement about Indian employment does not
replace other equal employment opportunity requirements in the Contract.



SPECIAL PROVISIONS — DIVISION SZ

1. Revise SZ-1 (2504) Underground Irrigation Installation
Paragraph “N. Guarantee” shall be appended with the following statement:

“The guarantee shall include system start-up following the first year blowout.”

o o e sder

Steven B. Prusak, PE, 47622
This addendum is 31 pages.




NOTICE TO BIDDERS
SUSPENSIONS/DEBARMENTS

April 13, 2016
Page 1 of 3

DEPARTMENT OF TRANSPORTATION

NOTICE OF DEBARMENT

NOTICE IS HEREBY GIVEN that MnDOT has ordered that the following vendors be debarred for a period of three (3) years,
effective May 6, 2013 until May 6, 2016:

e  Gary Francis Bauerly and his affiliates, Rice, MN

e Gary Bauerly, LLC and its affiliates, Rice, MN
e Watab Hauling Co. and its affiliates, Rice, MN

NOTICE IS HEREBY GIVEN that MnDOT has ordered that the following vendors be debarred for a period of three (3) years,
effective September 17, 2014 until September 17, 2017:

Jeffrey Plzak and his affiliates, Loretto, MN

Laurie Plzak and her affiliates, Loretto, MN

Honda Electric Incorporated and its affiliates, Loretto, MN

Fibertech, Inc. and its affiliates, Loretto, MN

o Jeffrey and Laurie Plzak doing business as Honda Electric Logistics, and its affiliates, Loretto, MN

NOTICE IS HEREBY GIVEN that MnDOT has ordered that the following vendors be debarred for a period of three (3) years,
effective January 12, 2015 until January 12, 2018:

e Marlin Dahl, Granada, MN
e Dahl Trucking, EImore, MN
e  Elmore Truck and Trailer, Inc., EImore, MN

Minnesota Statute section 161.315 prohibits the Commissioner, counties, towns, or home rule or statutory cities from awarding or

approving the award of a contract for goods or services to a person who is suspended or debarred, including:

1) any contract under which a debarred or suspended person will serve as a subcontractor or material supplier,
2) any business or affiliate which the debarred or suspended person exercises substantial influence or control, and

3) 3) any business or entity, which is sold or transferred by a debarred person to a relative or any other party over whose actions
the debarred person exercises substantial influence or control, remains ineligible during the duration of the seller’s or transfer’s

debarment.




NOTICE TO BIDDERS
SUSPENSIONS/DEBARMENTS

April 13, 2016
Page 2 of 3

DEPARTMENT OF ADMINISTRATION

As of the date of this notice and in accordance with Minnesota Rules 1230.1150, the Minnesota Department of Administration has
debarred and disqualified the following persons and businesses from entering into or receiving a State of Minnesota contract:

NAME

DATE OF SUSPENSION

Devos, Ltd. d/b/a Guaranteed Returns

Dean Volkes, Donna Fallon & Ronald Carlino
100 Colin Drive

Holbrook, NY

December 5, 2014 through December 31, 2099

Wide Open Services, LLC
Steve Mittelstaedt

6938 Highway 169
Virginia, MN 55792

March 30, 2016 through September 30, 2016

NAME

DATE OF DEBARMENT

Best Electric

Thomas Clifton and Earl Standafer
9909 S. Shore Drive #155
Plymouth, MN 55441

May 22, 2015 through May 21, 2018
(eligible for reinstatement on May 21, 2019)

Best Used Trucks of Minnesota, Inc.
Jason W. Leas
635 Marin Avenue Crookston, MN 56716

Nov. 20, 2012 through Nov. 20, 2015
(eligible for reinstatement on Nov. 20, 2016)

C & S Electric, Inc.

Thomas Clifton and Earl Standafer
9909 S. Shore Drive #155
Plymouth, MN 55441

May 22, 2015 through May 21, 2018
(eligible for reinstatement on May 21, 2019)

Dahl Trucking

Marlin Dahl

305 Highway 169 South
Elmore, MN 56027

Aug.19, 2014 through January 12, 2018

Elmore Truck and Trailer Repair, Inc.
Marlin Dahl

305 Highway 169 South

Elmore, MN 56027

Aug.19, 2014 through Jan. 12, 2018
(eligible for reinstatement on Jan. 12, 2019)

Fibertech, Inc.

Jeffrey and Laurie Plzak

5075 Nielsen Circle, P.O. Box 236
Loretto, MN 55357

July 24, 2014 through July 23, 2017
(eligible for reinstatement on July 23, 2018)

Groundscape Maintenance, Inc.
Rob Sievers

1160 County Road 83

Maple Plain, MN 55359

February 19, 2015 through February 19, 2016
(eligible for reinstatement February 19, 2017)

Honda Electric, Inc.

Jeffrey and Laurie Plzak

5075 Nielsen Circle, P.O. Box 236
Loretto, MN 55357

July 24, 2014 through July 23, 2017
(eligible for reinstatement on July 23, 2018)

Hunt’s Carpet Service, Inc.’
Robert and Joni Hunt

4102 46th Avenue North
Robbinsdale, MN 55422

Sept. 15, 2015 through Sept. 15, 2020

! Debarred by Hennepin County from working on any Hennepin County projects as a general contractor or subcontractor at any tier. Minn. Rules Part 1230.1150,
subpart 2, item B, subitem (1) provides that any vendor debarred by the federal government, the state of Minnesota, or any of its departments, commissions, agencies, or
political subdivisions, is automatically debarred by the (Department of Administration, Materials Management) division under the same terms and limits of the original

debarment.




NOTICE TO BIDDERS
SUSPENSIONS/DEBARMENTS

April 13, 2016
Page 3 of 3

McCaa, Webster & Associates, Inc. May 1, 2014 through April 30, 2015
Sammie McCaa (eligible for reinstatement on April 30, 2016)
2751 Hennepin Avenue South, #301
Minneapolis, MN 55408-1002
MG Carlson Construction Company, Inc. Sept. 5, 2014 through October 5, 2015
Martin Gerald Carlson (eligible for reinstatement on April 5, 2016)
701 East First Street
Fort Worth, TX 76102-3276
Ocuture, LLC Dec. 15, 2014 through Dec. 15, 2015
11930 Camby Park Drive (eligible for reinstatement Dec. 15, 2016)
Houston, TX 77047
Ramco Heating and Air Conditioning March 11, 2015 through March 11, 2016
Mark and Cheryl Ramquist (eligible for reinstatement March 11, 2017)
605 Ash Street
Downing, W1 54734
Southwest Paving, Inc. March 30, 2016 through March 30, 2017
Greg Brakefield (eligible for reinstatement March 30, 2018)
26412 State Highway 29
Deer Creek, MN 56527
St. Cloud Lawn & Landscaping, Inc. February 20, 2015 through February 20, 2016
Pat Murphy (eligible for reinstatement on Feb. 20, 2017)
10602 County Road 2
Brainerd, MN 56401
TAC Construction Solutions, Inc. August 19, 2014 through August 19, 2016
Christina Woods (eligible for reinstatement on August 19, 2017)
31767 Deacons Way
Pequot Lakes, MN 56472
Watab Hauling Co. Jan. 14, 2013 through Jan. 14, 2016
Gary Francis Bauerly (eligible for reinstatement on Jan. 14, 2017)

9695 Deerwood Rd. NE Rice, MN 56367

Minnesota Administrative Rule part 1230.1150, subpart 6 requires the Materials Management Division to maintain a master list of all
suspensions and debarments. The master list must retain all information concerning suspensions and debarments as a public record
for at least three (3) years following the end of a suspension or debarment. Refer to the following website for the master list:
http://www.mmd.admin.state.mn.us/debarredreport.asp.

If the project is financed in whole or in part with federal funds, refer to the following website for vendors debarred by federal
government agencies: http://sam.gov.

This list does not include preclusion actions taken by cities, counties or local authorities. Consult local authorities to ensure that
contractors, subcontractors and materials suppliers are not currently suspended or debarred.


http://www.mmd.admin.state.mn.us/debarredreport.asp
http://sam.gov/

4/5/2016 www.wdol.gov/wdol/scafiles/davisbacon/MN6.dvb?v=0
General Decision Number: MN160006 04/01/2016 MN6
State: Minnesota
Construction Type: Highway

Counties: Dodge, Fillmore, Freeborn, Goodhue, Houston, Mower,
Olmsted, Rice, Steele, Wabasha and Winona Counties in Minnesota.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.15 for calendar year 2016 applies to all contracts
subject to the Davis-Bacon Act for which the solicitation was
issued on or after January 1, 2015. If this contract is covered
by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least
$10.15 (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in calendar year 2016. The EO minimum wage rate
will be adjusted annually. Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 04/01/2016

SUMN2016-006 05/01/2014

Rates Fringes

BRICKLAYER. . e vt i it iiiiinienennns $ 35.70 18.13
CARPENTER. . vt v it i ittt ieeieennns $ 31.68 17.06
CEMENT MASON/CONCRETE FINISHER...$ 38.56 7.88
ELECTRICIAN

Electrician................. $ 36.51 17.56

Ground Person.........ceeueu.. $ 17.61 9.06

Wiring System Installer..... $ 25.84 12.02

Wiring System Technician....$ 36.90 14.43
IRONWORKER. . v v v it ittt nnenn $ 35.40 23.45
LABORER

Blaster.......ovveiiennnnnn. $ 26.57 14.78

Common or General........... $ 25.98 16.47

Flag Person...........ccc.... $ 25.98 16.47

Landscape......ccveeeeenennnn. $ 17.00 0.00

Skilled....covviiieinennnnns $ 25.98 16.47

Underground & Open Ditch

(8 ft below grade).......... $ 26.68 16.47
MILLWRIGHT ... .iviiiiiiinennnnnnns $ 33.93 20.23
PAINTER (Including Pavement
Marking) . ..o i iiinnnennnnn $ 28.36 15.46

http://www.wdol.gov/wdol/scafiles/davisbacon/MN6.dvb?v=0 1/6



4/5/2016 www.wdol.gov/wdol/scafiles/davisbacon/MN6.dvb?v=0

PILEDRIVERMAN. ...ttt eeeeeneenns $ 31.68 17.06
POWER EQUIPMENT OPERATOR:
GROUP 2. ... .iiiiiiineennnnns $ 31.73 18.90
GROUP 3. ... iiiiiiiinenrnenns $ 31.28 18.90
GROUP 4. ... iiiiiiiiinnnnns $ 30.98 18.90
GROUP 5...iiiiiiiiinennnnnns $ 28.41 18.90
GROUP 6..citiiiinrennennnnns $ 27.54 18.90
Special Equipment
Articulated Hauler......... $ 30.98 18.90
Boom Truck.....ovvvveeeen.. $ 30.98 18.90

Landscaping Equipment

(includes hydro seeder or

mulcher, sod roller, farm

tractor with attachement

specifically seeding,

sodding, or plant, and

two-framed forklift

(excluding front, posit-

track, and skid steer

loaders) no earthwork or

grading for elevations)....$ 25.00 0.00

Off-Road Truck............. $ 28.61 16.60

Pavement Marking or

Marking Removal Equipment

Operator (one or two

person operators), Self-

Propelled Truck or

Trailer Mounted Units...... $ 35.00 1.48
OPERATING ENGINEER CLASSIFICATIONS

GROUP 2: Helicopter Pilot; Concrete Pump; Cranes over 135 ft
boom excluding jib; Dragline, Crawler, Hydraulic Backhoe and
other similar equpment with shovel-type controls including
attachments 3 cu yd & over; Grader or Motor Patrol; Pile
Driving

GROUP 3: Asphalt Bituminous Stabilizer Plant; Cableway;
Concrete Mixer, Stationary Plant; Derrick (guy or stiff

leg) (power) (skids or stationary); Dragline, Crawler, Hydraulic
Backhoe and other similar equpment with shovel-type controls
including attachments up to 3 cu yd; Dredge or Engineers
Dredge (Power); Front end loader 5 cu yd & over including
attachments; Locomotive Crane Operator; Mixer (paving)
concrete paving, Road Mole including Mucking operations,
Conway or similar type; Mechanic, Welder; Tractor, Boom type.
Tandem Scraper; Truck Crane, Crawler Crane; Tugboat 100 H.P. &
over.

GROUP 4: Air Track Rock Drill; Automatic Road Machine CMI or
similar; Backfiller; Concrete Batch Plant; Bituminous Roller
Rubber Tire or Steel Drum 8 tons & over; Bituminous Spreader &
Finishing Machine (power), including pavers, Macro Surfacing &
Micro Surfacing or similar types (Operator & Screed person);
Brokk or RTC remote control or similar type with attachments;
Cat Challenger Tractor or similar types pulling Rock Wagons;
Bulldozer & Scraper; Chip Harvester & Tree Cutter; Concrete
Distributor & Spreader Finishing Machine, Longitudinal Float,
Joint Machine, Spray Machine; Concrete Mixer on jobsite;
Concrete Mixer; Crusing Plant (gravel, stone) or Gravel

http://www.wdol.gov/wdol/scafiles/davisbacon/MN6.dvb?v=0
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Washing, Crushing & Screening Plant; Curb Machine; Directional
Boring Machine; Drill Rigs, Heavy Rotary or Churn or Cable
Drill; Dual Tractor; Elevating Grader; Fork Lift; Front End,
Skid Steer 1 to 5 cu yd; GPS Remote Operating of equpment;
Hoist Engineer (power); Hydraulic Tree Planter; Launcher
Person; Locomotive; Milling, Grinding, Planing, Fine Grade, or
Trimmer Machine; Multiple Machines such as Air Comressors,
Welding Machines, Generators, Pumps; Pavement Breaker or
Tamping Machine, Mighty Mite or similar type; Pickup Sweeper 1
cu yd & over hopper capacity; Horizontal Boring Machine power
actuated over 6 inches; Pugmill; Pumpcrete; Rubber Tired Farm
Tractor with Backhoe attachment; Scraper; Self-Propelled Soil
Stabilizer; Slip Form (power driven) paving; Tractor,
Bulldozer; Wheel type Tractor over 50 hp with PTO; Trenching
Machine excludes walk behind trencher; Tub Grinder, Morbark or
similar type; Well Point installation or Dismantling.

GROUP 5: Air Compressor 600 cfm or over; Bituminous Roller
under 8 tons; Concrete Saw multiple blade; Form Tench Digger
(power); Front End Skid Steer up to 1 cu yd; Gunite Gunall;
Hydraulic Log Splitter; Loader, Barber Greene or similar; Post
Hole Driving Machine/Post Hole Auger; Power Actuated Auger &
Boring Machine; Power Actuated Jack; Pump; Self-Propelled Chip
Spreader (Flaherty or similar); Sheep Foot Compactor with
blade 200 hp & over; Shouldering Machine (Power) APSCO or
similar type including self-propelled Sand and Chip Spreader;
Stump Chipper and Tree Chipper; Tree Farmer (Machine).

GROUP 6: Cat, Challenger or siliar tractor when pulling Disk
or Roller; Conveyor; Dredge Deck Hand; Fire Person or Tank Car
Heater; Gravel Screening Plant (portable, not crushing or
washing); Greaser (tractor); Lever Person; Oiler (Power
Shovel, Truck Crane, Dragline, Crusher and Milling Mazchine;
Power Sweeper; Sheep Foot Roller & Rollers on Gravel
Compaction including vibrating rollers; Wheel type Tractor

over 50 hp.

TRUCK DRIVER
GROUP 1......00iiiivvnnnnnnn $ 25.05 14.40
GROUP 2.....ciiiiiiiinnnnnns $ 27.80 15.20
GROUP 3.....ciiiiiiiinnnnn, $ 27.70 15.20
GROUP 4.....cciiiiiiiinnnnn. $ 27.50 15.20

TRUCK DRIVER CLASSIFICATIONS:

GROUP 1: Mechanic, Welder; Tractor Trailer; Truck hauling
machinery including operation of hand and power operated
winches.

GROUP 2: Four or more axle unit straight body truck.

GROUP 3: Bituminouos Distributor driver; Bituminous
Distributor (one person operation); Three Axle units.

GROUP 4: Bituminous Distributor Spray operator (rear and
oiler); Dump Person; Greaser; Pilot Car; Rubber Tire self-
propelled Packer under 8 tons; Two Axle unit; Slurry Operator;
Tank Truck Tender (gas, road oil, water); Tractor under 50 hp.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

http://www.wdol.gov/wdol/scafiles/davisbacon/MN6.dvb?v=0 3/6
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Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

http://www.wdol.gov/wdol/scafiles/davisbacon/MN6.dvb?v=0
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Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

http://www.wdol.gov/wdol/scafiles/davisbacon/MN6.dvb?v=0
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The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davisbacon/MN6.dvb?v=0 6/6



SP 159-158-002, SP 159-158-003
City Projects J-9644, J-9856

BIDDER MUST FILL IN UNIT PRICES IN NUMERALS; MAKE EXTENSION FOR EACH ITEM AND TOTAL. FOR
COMPLETE INFORMATION CONCERNING THESE ITEMS, SEE PLANS AND SPECIFICATIONS, INCLUDING
SPECIAL PROVISIONS.

ltern No. Description Units | Quantity qut To_tal
Price Price
2021.501/00010 | MOBILIZATION LS 1.00
2041.610/00010 | TRAINEES HOUR | 1,000.00
2101.501/00010 | CLEARING ACRE 3.20
2101.502/00010 | CLEARING TREE 96.00
2101.506/00010 | GRUBBING ACRE 3.20
2101.507/00010 | GRUBBING TREE 96.00
2103.501/00010 | BUILDING REMOVAL LS 2.00
2104.501/00010 | REMOVE PIPE CULVERTS LF 68.00
2104.501/00016 | REMOVE SEWER PIPE (STORM) LF 984.00
2104.501/00022 | REMOVE CURB & GUTTER LF 2,100.00
2104.501/00035 | REMOVE FENCE LF 300.00
2104.501/00042 | REMOVE GUARDRAIL-PLATE BEAM LF 110.00
2104.503/00015 | REMOVE BITUMINOUS WALK (P) SF 39,915.00
2104.503/00021 | REMOVE CONCRETE WALK SF 5,570.00
2104.505/00108 | REMOVE CONCRETE DRIVEWAY SY 100.00
PAVEMENT
2104.505/00110 | REMOVE CONCRETE PAVEMENT SY 1,250.00
2104.505/00119 | REMOVE BITUMINOUS DRIVEWAY SY 3,240.00
PAVEMENT
2104.505/00120 | REMOVE BITUMINOUS PAVEMENT SY 19,010.00
2104.509/00011 | REMOVE CONCRETE APRON EACH 14.00

Form of Proposal
Page 6 of 18




SP 159-158-002, SP 159-158-003
City Projects J-9644, J-9856

BIDDER MUST FILL IN UNIT PRICES IN NUMERALS; MAKE EXTENSION FOR EACH ITEM AND TOTAL. FOR
COMPLETE INFORMATION CONCERNING THESE ITEMS, SEE PLANS AND SPECIFICATIONS, INCLUDING
SPECIAL PROVISIONS.

ltem No. Description Units | Quantity Ur?it thal
Price Price
2104.509/00012 | REMOVE METAL APRON EACH 18.00
2104.509/00027 | REMOVE CONCRETE HEADWALL EACH 3.00
2104.509/00100 | REMOVE MANHOLE OR CATCH BASIN EACH 6.00
2104.509/00180 | REMOVE MARKER EACH 1.00
2104.509/00203 | REMOVE SIGN TYPE C EACH 39.00
2104.509/00770 | REMOVE MAIL BOX SUPPORT EACH 2.00
2104.511/00011 | SAWING CONCRETE PAVEMENT LF 720.00
(FULL DEPTH)
2104.513/00011 | SAWING BIT PAVEMENT (FULL LF 3,400.00
DEPTH)
2104.521/00111 | SALVAGE CONCRETE PIPE STORM LF 1,039.00
SEWER
2104.523/00004 | SALVAGE CASTING EACH 4.00
2104.523/00422 | SALVAGE LIGHTING UNIT EACH 4.00
2104.523/00543 | SALVAGE SIGN TYPE C EACH 2.00
2104.523/00970 | SALVAGE MAIL BOX SUPPORT EACH 4.00
2104.607/00022 | SALVAGE RANDOM RIPRAP CYy 290.00
2105.522/00030 | SELECT GRANULAR BORROW (CV) CcYy 3,903.00
2105.526/00031 | SELECT TOPSOIL BORROW (CV) MOD CYy 125.00
2106.607/00010 | EXCAVATION — COMMON (P) CYy 34,731.00
2106.607/00020 | EXCAVATION - SUBGRADE (P) CcYy 25,685.00
2106.607/00030 | EXCAVATION - MUCK CYy 5,133.00
2106.607/00060 | COMMON EMBANKMENT (CV) (P) CYy 47,623.00
2106.607/00080 | SELECT GRANULAR EMBANKMENT CcYy 11,156.00
(CV) (P)
2123.610/00045 | STREET SWEEPER (WITH PICKUP HOUR 100.00

BROOM)

Form of Proposal
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SP 159-158-002, SP 159-158-003
City Projects J-9644, J-9856

BIDDER MUST FILL IN UNIT PRICES IN NUMERALS; MAKE EXTENSION FOR EACH ITEM AND TOTAL. FOR
COMPLETE INFORMATION CONCERNING THESE ITEMS, SEE PLANS AND SPECIFICATIONS, INCLUDING

SPECIAL PROVISIONS.

ltem No Description Units | Quantity Unit Total
) Price Price

2211.501/00060 | AGGREGATE BASE CLASS 6 TON 1,100.00

2211.503/00060 | AGGREGATE BASE (CV) CLASS 6 (P) CcYy 11,440.00

2232.501/00050 | MILL BITUMINOUS SURFACE (2.0") SY 5,570.00

2301.504/00080 | CONCRETE PAVEMENT 8.0" SY 490.00

2301.504/00085 | CONCRETE PAVEMENT 8.5" SY 7,470.00

2301.504/00090 | CONCRETE PAVEMENT 9.0" SY 2,900.00

2301.508/00010 | SUPPLEMENTAL PAVEMENT LB 14,860.00
REINFORCEMENT

2301.538/00010 | DOWEL BAR EACH 6,290.00

2360.501/12200 | TYPE SP 9.5 WEARING COURSE TON 250.00
MIX (2,B)

2360.501/23300 | TYPE SP 12.5 WEARING COURSE TON 5,150.00
MIX (3,C)

2360.502/23200 | TYPE SP 12.5 NON WEAR COURSE TON 2,220.00
MIX (3,B)

2401.601/00075 | FOUNDATION PREPARATION LS 1.00

2412.511/06040 | 6X4 PRECAST CONCRETE BOX LF 132.00
CULVERT

2412.511/12060 | 12X6 PRECAST CONCRETE BOX LF 708.00
CULVERT

2412.511/12080 | 12X8 PRECAST CONCRETE BOX LF 130.00
CULVERT

2412.511/14050 | 14X5 PRECAST CONCRETE BOX LF 324.00
CULVERT

2412.512/06040 | 6X4 PRECAST CONCRETE BOX CULV EACH 2.00
END SECT

2412.512/12060 | 12X6 PRECAST CONCRETE BOX EACH 10.00
CULV END SECT

2412.512/12080 | 12X8 PRECAST CONCRETE BOX EACH 2.00
CULV END SECT

2412.512/14050 | 14X5 PRECAST CONCRETE BOX EACH 6.00
CULV END SECT

2451.503/00030 | GRANULAR BACKEFILL (CV) CYy 1,407.00

2451.509/00030 | AGGREGATE BEDDING (CV) CYy 1,463.00

Form of Proposal
Page 8 of 18




SP 159-158-002, SP 159-158-003
City Projects J-9644, J-9856

BIDDER MUST FILL IN UNIT PRICES IN NUMERALS; MAKE EXTENSION FOR EACH ITEM AND TOTAL. FOR
COMPLETE INFORMATION CONCERNING THESE ITEMS, SEE PLANS AND SPECIFICATIONS, INCLUDING

SPECIAL PROVISIONS.

ltem No. Description Units | Quantity g:;ge 'lgtr)itcz:ael
2501.515/01918 | 18" CS PIPE APRON EACH 8.00
2501.515/90120 | 12" RC PIPE APRON EACH 1.00
2501.515/90150 | 15" RC PIPE APRON EACH 4.00
2501.515/90180 | 18" RC PIPE APRON EACH 3.00
2501.515/90240 | 24" RC PIPE APRON EACH 2.00
2501.515/90300 | 30" RC PIPE APRON EACH 3.00
2501.515/90360 | 36" RC PIPE APRON EACH 2.00
2501.515/90480 | 48" RC PIPE APRON EACH 7.00
2501.519/09015 | FLAP GATE FOR 15" RC PIPE EACH 1.00
2501.521/90582 | 58" SPAN RC PIPE-ARCH CULV CL LF 424.00
2501.525/90580 22 SPAN RC PIPE-ARCH APRON EACH 1.00
2501.602/08018 | TRASH GUARD FOR 18" PIPE APRON EACH 3.00
2501.602/08024 | TRASH GUARD FOR 24" PIPE APRON EACH 2.00
2501.602/08030 | TRASH GUARD FOR 30" PIPE APRON EACH 3.00
2501.602/08036 | TRASH GUARD FOR 36" PIPE APRON EACH 2.00
2501.602/08048 | TRASH GUARD FOR 48" PIPE APRON EACH 7.00
2502.501/00040 | 4" PRECAST CONCRETE HEADWALL EACH 4.00
2502.541/06060 | 6" PERF PVC PIPE DRAIN LF 9,260.00
2502.602/00020 | CONNECT TO EXISTING PIPE DRAIN EACH 4.00
2502.602/00406 | 6" PVC PIPE DRAIN CLEANOUT EACH 11.00
2503.511/02180 | 18" CS PIPE SEWER LF 165.00
2503.511/90123 | 12" RC PIPE SEWER CLASS llI LF 1,394.00

Form of Proposal
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SP 159-158-002, SP 159-158-003
City Projects J-9644, J-9856

BIDDER MUST FILL IN UNIT PRICES IN NUMERALS; MAKE EXTENSION FOR EACH ITEM AND TOTAL. FOR
COMPLETE INFORMATION CONCERNING THESE ITEMS, SEE PLANS AND SPECIFICATIONS, INCLUDING
SPECIAL PROVISIONS.

ltem No. Description Units | Quantity g:;ge 'lgtr)itcz:ael
2503.511/90153 | 15" RC PIPE SEWER CLASS lII LF 1,240.00
2503.511/90183 | 18" RC PIPE SEWER CLASS 1lI LF 1,362.00
2503.511/90243 | 24" RC PIPE SEWER CLASS llI LF 1,028.00
2503.511/90303 | 30" RC PIPE SEWER CLASS Il LF 296.00
2503.511/90363 | 36" RC PIPE SEWER CLASS IlI LF 324.00
2503.511/90483 | 48" RC PIPE SEWER CLASS llI LF 1,023.00
2503.511/90485 | 48" RC PIPE SEWER CLASS V LF 176.00
2503.571/00012 | INSTALL CONCRETE SEWER LF 1,002.00
2503.602/00029 | RECONSTRUCT SANITARY STRUCTURE EACH 9.00
2503.602/00042 | CONNECT TO EXISTING STORM EACH 7.00
SEWER
2504.601/00001 | IRRIGATION SYSTEM LS 1.00
2504.602/00010 | CONNECT TO EXISTING WATER MAIN EACH 9.00
2504.602/00023 | INSTALL HYDRANT EACH 1.00
2504.602/00032 | ADJUST GATE VALVE & BOX EACH 21.00
2504.602/00806 | 6" GATE VALVE & BOX EACH 1.00
2504.602/00808 | 8" GATE VALVE & BOX EACH 2.00
2504.602/00812 | 12" GATE VALVE & BOX EACH 1.00
2504.603/00710 | 1" TYPE K COPPER PIPE LF 135.00
2504.603/01062 | 6" WATERMAIN DUCTILE IRON CL 52 LF 13.00
2504.603/01082 | 8" WATERMAIN DUCTILE IRON CL 52 LF 455.00
2504.603/01122 | 12" WATERMAIN DUCTILE IRON CL 52 LF 442.00
2504.604/01100 | 4" POLYSTYRENE INSULATION SY 28.00

Form of Proposal
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SP 159-158-002, SP 159-158-003
City Projects J-9644, J-9856

BIDDER MUST FILL IN UNIT PRICES IN NUMERALS; MAKE EXTENSION FOR EACH ITEM AND TOTAL. FOR
COMPLETE INFORMATION CONCERNING THESE ITEMS, SEE PLANS AND SPECIFICATIONS, INCLUDING
SPECIAL PROVISIONS.

ltem No. Description Units | Quantity qut thal
Price Price

2504.608/00020 | DUCTILE IRON FITTINGS LB 1,799.00

2506.502/00070 | CONST DRAINAGE STRUCTURE EACH 8.00
DESIGN G

2506.502/00301 | CONST DRAINAGE STRUCTURE EACH 30.00
DESIGN SPEC 1

2506.502/00302 | CONST DRAINAGE STRUCTURE EACH 35.00
DESIGN SPEC 2

2506.502/00303 | CONST DRAINAGE STRUCTURE EACH 6.00
DESIGN SPEC 3

2506.502/00304 | CONST DRAINAGE STRUCTURE EACH 4.00
DESIGN SPEC 4

2506.502/00305 | CONST DRAINAGE STRUCTURE EACH 2.00
DESIGN SPEC 5

2506.502/00306 | CONST DRAINAGE STRUCTURE EACH 1.00
DESIGN SPEC 6

2506.502/00307 | CONST DRAINAGE STRUCTURE EACH 1.00
DESIGN SPEC 7

2506.516/00010 | CASTING ASSEMBLY EACH 84.00

2506.521/00010 | INSTALL CASTING EACH 4.00

2506.522/00011 | ADJUST FRAME & RING CASTING EACH 9.00

2506.602/00019 | CONNECT INTO EXISTING EACH 2.00
DRAINAGE STRUCTURE

2506.602/00051 | CONSTRUCT CONTROL STRUCTURE A EACH 1.00

2506.602/00052 | CONSTRUCT CONTROL STRUCTURE B EACH 1.00

2506.602/00053 | CONSTRUCT CONTROL STRUCTURE C EACH 3.00

2511.501/00010 | RANDOM RIPRAP CLASS SPECIAL CYy 195.00

2511.501/00013 | RANDOM RIPRAP CLASS Il CcYy 342.00

2511.501/00014 | RANDOM RIPRAP CLASS IV CYy 1,562.00

2511.607/00120 | INSTALL RANDOM RIPRAP CYy 139.00

2514.501/00010 | CONCRETE SLOPE PAVING SY 273.00

2521.501/00042 | 4" CONCRETE WALK SPECIAL SF 7,480.00

Form of Proposal
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SP 159-158-002, SP 159-158-003
City Projects J-9644, J-9856

BIDDER MUST FILL IN UNIT PRICES IN NUMERALS; MAKE EXTENSION FOR EACH ITEM AND TOTAL. FOR
COMPLETE INFORMATION CONCERNING THESE ITEMS, SEE PLANS AND SPECIFICATIONS, INCLUDING
SPECIAL PROVISIONS.

ltem No. Description Units | Quantity g:;ge 'lgtr)itcz:ael
2521.501/00050 | 5" CONCRETE WALK SF 15,650.00
2521.501/00060 | 6" CONCRETE WALK SF 3,090.00
2521.511/00030 | 3" BITUMINOUS WALK SF 45,730.00
2531.501/02120 | CONCRETE CURB & GUTTER DESIGN LF 650.00
2531.501/02310 2402I\TCRETE CURB & GUTTER DESIGN LF 350.00
2531.501/02320 ?)(CSJI\?CRETE CURB & GUTTER DESIGN LF 11,320.00
2531.507/00070 5"6%40NCRETE DRIVEWAY PAVEMENT SY 395.00
2531.618/00010 | TRUNCATED DOMES SF 502.00
2540.602/00140 | INSTALL MAIL BOX SUPPORT EACH 4.00
2545.602/00053 | INSTALL LIGHTING UNIT EACH 3.00
2554.509/00020 | GUIDE POST TYPE B EACH 24.00
2563.601/00010 | TRAFFIC CONTROL LS 1.00
2563.601/00200 | DETOUR SIGNING LS 1.00
2564.531/00130 | SIGN PANELS TYPE C SF 407.00
2564.552/00010 | HAZARD MARKER X4-2 EACH 4.00
2564.555/00010 | END OF ROADWAY MARKER X4-11 EACH 3.00
2564.602/00261 | CONSTRUCTION SIGNS - SPECIAL EACH 25.00
2565.511/00011 | TRAFFIC CONTROL SIGNAL SYSTEM SIGS 1.00
2565.511/00012 ?RAFFIC CONTROL SIGNAL SYSTEM SIGS 1.00
2565.511/00013 '?RAFFIC CONTROL SIGNAL SYSTEM SIGS 1.00
2565.601/00110 'CI':RAFFIC CONTROL LS 1.00
INTERCONNECTION
2565.616/00104 | REVISE SIGNAL SYSTEM D SYS 1.00

Form of Proposal
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SP 159-158-002, SP 159-158-003
City Projects J-9644, J-9856

BIDDER MUST FILL IN UNIT PRICES IN NUMERALS; MAKE EXTENSION FOR EACH ITEM AND TOTAL. FOR
COMPLETE INFORMATION CONCERNING THESE ITEMS, SEE PLANS AND SPECIFICATIONS, INCLUDING
SPECIAL PROVISIONS.

ltem No. Description Units | Quantity g:;ge 'lgtr)itcz:ael
2571.502/06250 | DECIDUOUS TREE 2.5" CAL B&B TREE 6.00
2571.503/06200 | ORNAMENTAL TREE 2" CAL B&B TREE 3.00
2571.505/03005 | DECIDUOUS SHRUB NO 5 CONT SHRB 69.00
2571.507/01310 | PERENNIAL NO 1 CONT PLT 1,535.00
2571.602/00050 | TREE PROTECTION EACH 23.00
2573.502/00030 | SILT FENCE, TYPE SD LF 800.00
2573.502/00040 | SILT FENCE, TYPE MS LF 25,340.00
2573.515/00015 | FILTER BERM TYPE 5 LF 40.00
2573.530/00010 | STORM DRAIN INLET PROTECTION EACH 92.00
2573.533/00011 | SEDIMENT CONTROL LOG TYPE LF 1,660.00
STRAW
2573.535/00010 | STABILIZED CONSTRUCTION EXIT LS 1.00
2573.550/00010 | EROSION CONTROL SUPERVISOR LS 1.00
2573.602/00010 | TEMPORARY SEDIMENT TRAP EACH 8.00
2574.508/00011 | FERTILIZER TYPE 1 LB 2,679.00
2574.508/00013 | FERTILIZER TYPE 3 LB 4,600.00
2574.508/00014 | FERTILIZER TYPE 4 LB 290.00
2574.525/00050 | BOULEVARD TOPSOIL BORROW CYy 640.00
2575.501/00010 | SEEDING ACRE 26.10
2575.502/21111 | SEED MIXTURE 21-111 LB 1,339.00
2575.502/25131 | SEED MIXTURE 25-131 LB 2,550.00
2575.502/33261 | SEED MIXTURE 33-261 LB 70.00
2575.505/00060 | SODDING TYPE MINERAL SY 6,540.00

Form of Proposal
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SP 159-158-002, SP 159-158-003
City Projects J-9644, J-9856

BIDDER MUST FILL IN UNIT PRICES IN NUMERALS; MAKE EXTENSION FOR EACH ITEM AND TOTAL. FOR
COMPLETE INFORMATION CONCERNING THESE ITEMS, SEE PLANS AND SPECIFICATIONS, INCLUDING
SPECIAL PROVISIONS.

ltem No. Description Units | Quantity qut thal
Price Price

2575.511/00010 | MULCH MATERIAL TYPE 1 TON 26.80

2575.511/00030 | MULCH MATERIAL TYPE 3 TON 25.40

2575.519/00010 | DISK ANCHORING ACRE 19.80

2575.523/00013 | EROSION CONTROL BLANKETS SY 25,050.00
CATEGORY 3

2575.525/00040 | TURF REINFORCEMENT MAT SY 5,240.00
CATEGORY 4

2575.570/00010 | RAPID STABILIZATION METHOD 1 ACRE 10.90

2575.570/00020 | RAPID STABILIZATION METHOD 2 ACRE 5.40

2575.571/00010 | RAPID STABILIZATION METHOD 3 MGAL 163.00

2582.501/04001 | PAVEMENT MESSAGE (LT ARROW) EACH 50.00
EPOXY-GR IN

2582.501/04002 | PAVEMENT MESSAGE (RT ARROW) EACH 12.00
EPOXY-GR IN

2582.501/04006 | PAVT MSSG (RT-THRU ARROW) EACH 1.00
EPOXY -GR IN

2582.501/04017 | PAVT MSSG (BIKE SYMBOL) EPOXY EACH 38.00
GRIN

2582.501/04018 | PAVT MSSG (BIKE LANE ARROW) EACH 38.00
EPOXY-GR IN

2582.502/51104 | 4" SOLID LINE WHITE-EPOXY-GR LF 14,770.00
IN

2582.502/51106 | 6" SOLID LINE WHITE-EPOXY-GR LF 710.00
IN

2582.502/51124 | 24" SOLID LINE WHITE-EPOXY-GR LF 382.00
IN

2582.502/51204 | 4" BROKEN LINE WHITE-EPOXY-GR LF 950.00
IN

2582.502/51304 | 4" DOTTED LINE WHITE-EPOXY-GR LF 1,140.00
IN

2582.502/52104 | 4" SOLID LINE YELLOW-EPOXY-GR LF 6,120.00
IN

2582.502/52124 | 24" SOLID LINE LF 480.00
YELLOW-EPOXY-GR IN

2582.502/52204 | 4" BROKEN LINE LF 6,490.00
YELLOW-EPOXY-GR IN

2582.502/52404 | 4" DBLE SOLID LINE LF 2,130.00

YELLOW-EPOXY-GR IN

Form of Proposal
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SP 159-158-002, SP 159-158-003
City Projects J-9644, J-9856

BIDDER MUST FILL IN UNIT PRICES IN NUMERALS; MAKE EXTENSION FOR EACH ITEM AND TOTAL. FOR
COMPLETE INFORMATION CONCERNING THESE ITEMS, SEE PLANS AND SPECIFICATIONS, INCLUDING

SPECIAL PROVISIONS.

Iltem No.

Description

Units

Quantity

Unit Total
Price Price

2582.503/00150

CROSSWALK MARKING-EPOXY-GR IN

SF

1,380.00

Total Base Bid

Total

Form of Proposal
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4/12/2016 12:34:06 PM

STEVE PRUSAK

Qty.dwg:SEQ-01

H:\Projects\7940\HI-MU\Plan\ 7940_SEQO1

STATEMENT OF ESTIMATED QUANTITIES
S.P. 159-158-002 S.P.159-158-003
ITEM 55TH ST - 50TH AVE TO FAIRWAY DR 55TH ST - FAIRWAY DR TO CSAH 22 TOTAL
NOTES NUMBER ITEMDESCRIPTION UNIT ROADWAY | STORM SEWER | BRIDGE #55J99 LOCAL ROADWAY STORM SEWER |BRIDGE #55K00 | BRIDGE #55K01 LOCAL
QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY

2021.501 | MOBILIZATION LUMP SUM 0.32 0.14 0.06 0.03 0.20 0.07 0.11 0.03 0.04 1
2041.610 | TRAINEES HOUR 550 450 1000
2101.501 .| CLEARING ACRE 3.2 3.2
2101.502 | CLEARING TREE 72 1 23 96
2101.506 | GRUBBING ACRE 3.2 3.2
2101.507 | GRUBBING TREE 72 1 23 96

10 2103.501 | BUILDING REMOVAL LUMP SUM 2 2

11 2104.501 | REMOVE PIPE CULVERTS LINFT 68 68
2104.501 | REMOVE SEWER PIPE (STORM) LINFT 984 984
2104.501 | REMOVE CURB AND GUTTER LINFT 1690 410 2100
2104.501 | REMOVE FENCE LINFT 300 300

8 2104.501 | REMOVE GUARDRAIL-PLATE BEAM LINFT 110 110
2104.503 | REMOVE BITUMINOUS WALK (P) SQFT 39750 110 55 39915
2104.503 | REMOVE CONCRETE WALK SQFT 2480 3090 5570
2104.505 | REMOVE CONCRETE DRIVEWAY PAVEMENT SQ YD 100 100
2104.505 | REMOVE CONCRETE PAVEMENT SQ YD 1250 1250
2104.505 | REMOVE BITUMINOUS DRIVEWAY PAVEMENT SQ YD 2100 1140 3240
2104.505 | REMOVE BITUMINOUS PAVEMENT (P) SQ YD 16080 1920 1010 19010
2104.509 | REMOVE CONCRETE APRON EACH 12 2 14
2104.509 | REMOVE METAL APRON EACH 18 18
2104.509 | REMOVE CONCRETE HEADWALL EACH 3 3
2104.509 | REMOVE MANHOLE OR CATCH BASIN EACH 6 6
2104.509 | REMOVE MARKER EACH 1 1
2104.509 | REMOVE SIGN TYPE C EACH 26 13 39
2104.509 | REMOVE MAIL BOX SUPPORT EACH 2 2
2104.511 | SAWING CONCRETE PAVEMENT (FULL DEPTH) LINFT 720 720
2104.513 | SAWING BITUMINOUS PAVEMENT (FULL DEPTH) LINFT 2540 690 170 3400
2104.521 | SALVAGE CONCRETE PIPE STORM SEWER LINFT 1039 1039
2104.523 | SALVAGE CASTING EACH 4 4
2104.523 | SALVAGE LIGHTING UNIT EACH 4 4
2104.523 | SALVAGE SIGNTYPE C EACH 2 2
2104.523 | SALVAGE MAIL BOX SUPPORT EACH 4 4

7 2104.607 | SALVAGE RANDOM RIPRAP CUYD 290 290
2105.522 | SELECT GRANULAR BORROW (CV) P) CUYD 767 628 1476 1032 3903
2105.526 | SELECT TOPSOIL BORROW (CV) MOD P) CUYD 125 125
2106.607 | EXCAVATION - COMMON (EV) P) CUYD 22797 306 11628 34731
2106.607 | EXCAVATION - SUBGRADE P) CUYD 15657 419 9609 25685
2106.607 | EXCAVATION - MUCK CUYD 5133 5133
2106.607 | COMMON EMBANKMENT (CV) P) CUYD 25320 474 21829 47623
2106.607 | SELECT GRANULAR EMBANKMENT (CV) P) CUYD 7201 230 3725 11156
2123.610 | STREET SWEEPER (WITH PICKUP BROOM) HOUR 50 50 100
2211.501 | AGGREGATE BASE CLASS 6 TON 900 100 100 1100
2211.503 | AGGREGATE BASE (CV) CLASS 6 P) CUYD 7780 310 3350 11440
2232.501 | MILL BITUMINOUS SURFACE (2.0") SQ YD 3980 820 770 5570
2301.504 | CONCRETE PAVEMENT 8" SQ YD 490 490
2301.504 | CONCRETE PAVEMENT 8.5" SQ YD 7470 7470

SEE SHEET 7 FOR STATEMENT OF ESTIMATED QUANTITIES NOTES.
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4/12/2016 4:23:10 PM
STEVE PRUSAK

H:\Projects\7940\HI-MU\Plon\7940_SEQO1_StateEstimateQty.dwg:SEQ—02

STATEMENT OF ESTIMATED QUANTITIES
S.P. 159-158-002 S.P. 159-158-003
ITEM 55TH ST - 50TH AVE TO FAIRWAY DR 55TH ST - FAIRWAY DR TO CSAH 22 TOTAL
NOTES NUMBER ITEM DESCRIPTION UNIT ROADWAY STORM SEWER | BRIDGE #55J99 LOCAL ROADWAY STORM SEWER |BRIDGE #55K00 | BRIDGE #55K01 LOCAL
QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY QUANTITY
2301.504 | CONCRETE PAVEMENT 9" SQ YD 510 2390 2900
2301.508 | SUPPLEMENTAL PAVEMENT REINFORCEMENT POUND 2530 12330 14860
2301.538 | DOWEL BAR EACH 260 6030 6290
9 2360.501 | TYPE SP 9.5 WEARING COURSE MIXTURE (2,B) TON 170 40 40 250
9 2360.501 | TYPE SP 12.5 WEARING COURSE MIXTURE (3,C) TON 4790 240 120 5150
9 2360.502 | TYPE SP 12.5 NON WEARING COURSE MIX (3,B) TON 2145 75 2220
2401.601 | FOUNDATION PREPARATION LUMP SUM 0.3 0.2 0.3 0.2 1
2412.511 | 6X4 PRECAST CONCRETE BOX CULVERT LINFT 132 132
2412.511 | 12X6 PRECAST CONCRETE BOX CULVERT LINFT 552 156 708
2412.511 |-12X8 PRECAST CONCRETE BOX CULVERT LINFT 130 130
2412.511 | 14X5 PRECAST CONCRETE BOX CULVERT LINFT 324 324
2412.512 | 6X4 PRECAST CONCRETE BOX CULVERT END SECT EACH 2 2
2412.512 | 12X6 PRECAST CONCRETE BOX CULV END SECT EACH 8 2 10
2412.512 | 12X8 PRECAST CONCRETE BOX CULV END SECT EACH 2 2
2412.512 | 14X5 PRECAST CONCRETE BOX CULVERT END SECT EACH 6 6
2451.503 | GRANULAR BACKFILL (CV) P) CcuUYD 226 204 448 529 1407
14 2451.509 | AGGREGATE BEDDING (CV) P) CUYD 254 68 518 123 963
15 2451.509 | AGGREGATE BEDDING (CV) CUYD 300 200 500
2501.515 | 18" CS PIPE APRON EACH 8 8
2501.515 | 12" RC PIPE APRON EACH 1 1
2501.515 | 15" RC PIPE APRON EACH 3 1 4
2501.515 | 18" RC PIPE APRON EACH 2 1 3
2501.515 | 24" RC PIPE APRON EACH 1 1 2
2501.515 | 30" RC PIPE APRON EACH 1 2 3
2501.515 | 36" RC PIPE APRON EACH 1 1 2
2501.515 | 48" RC PIPE APRON EACH 7 7
2501.519 | FLAP GATE FOR 15" RC PIPE EACH 1 1
2501.521 | 58" SPAN RC PIPE-ARCH CULV CL lIA LINFT 424 424
2501.525 | 58" SPAN RC PIPE-ARCH APRON EACH 1 1
2501.602 | TRASH GUARD FOR 18" PIPE APRON EACH 2 1 3
2501.602 | TRASH GUARD FOR 24" PIPE APRON EACH 1 1 2
2501.602 | TRASH GUARD FOR 30" PIPE APRON EACH 1 2 3
2501.602 | TRASH GUARD FOR 36" PIPE APRON EACH 1 1 2
2501.602 | TRASH GUARD FOR 48" PIPE APRON EACH 7 7
2502.501 | 4" PRECAST CONCRETE HEADWALL EACH 2 2 4
16 2502.541 | 6" PERF PVC PIPE DRAIN LINFT 532 5779 60 2889 9260
2502.602 | CONNECT TO EXISTING PIPE DRAIN EACH 4 4
16 2502.602 | 6" PVC PIPE DRAIN CLEANOUT EACH 2 4 5 11
2503.511 | 18" CS PIPE SEWER LINFT 165 165
2503.511 | 12" RC PIPE SEWER CLASS |11 LINFT 814 580 1394
2503.511 | 15" RC PIPE SEWER CLASS |11 LINFT 893 49 298 1240
2503.511 | 18" RC PIPE SEWER CLASS Il LINFT 1159 203 1362
2503.511 | 24" RC PIPE SEWER CLASS 11l LINFT 881 147 1028
2503.511 | 30" RC PIPE SEWER CLASS IlI LINFT 255 41 296
2503.511 | 36" RC PIPE SEWER CLASS IlI LINFT 324 > 324
2503.511 | 48" RC PIPE SEWER CLASS |l (INCLUDES BENDS) LINFT 1023 1023
SEE SHEET 7 FOR STATEMENT OF ESTIMATED QUANTITIES NOTES.
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J AGGREGATE AND BITUMINOUS SUMMARY
(G) CLEARING & GRUBBING ( )
CLEARING GRUBBING BITUMINOUS (SPEC. 2360) (5) (6)
(TREE) | (ACRE) | (TREE) | (ACRE) TYPE SP 9.5 TYPE SP 12.5 TYPE SP 12.5 | AGGREGATE | AGGREGATE
WEARING WEARING NON WEARING BASE (CV) BASE
T L = &2 COURSE MIX | COURSEMIX | COURSEMIX | CLASS6 CLASS 6
FAIRWAY LANE 1 1 (2,B) 3,C) (3,B) (7)
CSAH 22 AT RETAIL DR (TON) (TON) (TON) (CUYD) (TON)
S.P.159-158-002 SUBTOTAL 73 73
S5THET >3 5 >3 35 55TH ST 80 4,440 2,070 7,300 800
CSAH 22 AT MEMBERS PKWY FAIRWAY DRIVE 90 290 75 350 100
S.P.159-158-003 SUBTOTAL 23 3.2 23 3.2 FAIRWAY LANE 40 240 75 310 100
CSAH 22 AT RETAIL DR 0 60 130

PROJECT TOTALS % | 32 | 9% | 3.2 S.P.159-158-002 SUBTOTAL 210 5,030 2,220 8,090 1,000

NOTES FOR TAB (G):

NO TREES WITHIN THE CONSTRUCTION LIMITS WILL BE REMOVED
UNLESS DESIGNATED FOR REMOVAL BY THE ENGINEER. 55TH ST 40 100 2,750 100

REMOVAL OF MISCELLANEOUS SHRUBS AND LANDSCAPING SHALL BE CSAH 22 AT MEMBERS PKWY 0 20 600 0
CONSIDERED INCIDENTAL.

CLEARING AND GRUBBING (ACRE) QUANTITIES BASED UPON 110% OF S.P. 159-158-003 SUBTOTAL 40 120 0 3,350 100
AREA COMPUTED.

THE NORTHERN LONG EARED BAT ROOSTING SEASON IS APRIL 1 - PROJECT TOTALS 250 5.150 2220 11.440 1.100
OCTOBER 31 WITH MATERNITY SEASON FROM JUNE 1 - JULY 1. 2 2 2 2
LIMIT TREE REMOVAL TO REMOVALS NECESSARY FOR STAGED NOTES FOR TAB (J):

CONSTRUCTION DURING THESE SEASONS OR AS APPROVED (5) 113 LBS/SQ YD/INCH USED TO DETERMINE TONS OF MATERIAL.

BY THE ENGINEER.
(6) TACK COAT INCIDENTAL '

(7) TO BE USED AT THE DISCRETION OF FIELD ENGINEER FOR TEMPORARY ACCESS AT PROJECT DRIVEWAYS.

4/12/2016 12:34:06 PM

STEVE PRUSAK

(H) REMOVALS, SAWING AND MILLING (2)
REMOVE Bl'?él\\/ﬂ\::\lNgUS MILL (2") Cgﬁl\(l)vll?,\llfc'l;'E REMOVE REMOVE Cgil\ég\éEE BI?S:/IA]?\I\(/)%S REMOVE REMOVE REMOVE REMOVE | SALVAGE REMOVE
BITUMINOUS PAVEMENT BITUMINOUS PAVEMENT CONCRETE |CURB AND DRIVEWAY | DRIVEWAY BITUMINOUS | CONCRETE FENCE MAILBOX | MAILBOX | GUARDRAIL
PAVEMENT 1) SURFACE 1) PAVEMENT | GUTTER PAVEMENT | PAVEMENT WALK WALK (4) SUPPORT | SUPPORT (3)
(SQ YD) (LINFT) (SQ YD) (LINFT) | (SQYD) | (LINFT) | (SQYD) (SQ YD) (SQFT) (SQFT) | (LINFT) | (EACH) | (EACH) | (LINFT)
55TH ST 13,420 1,580 2,770 1,580 100 670 36,410 2,280 300 2 4 110
FAIRWAY DRIVE 1,320 940 1,210 110 1,430 1,980 200
FAIRWAY LANE 1,920 690 820 110
CSAH22 AT RETAIL DR 1,340 20 720 1,250 1,360

S.P.159-158-002 SUBTOTAL 18,000 3,230 4,800 720 1,250 1,690 100 2,100 39,860 2,480 300 2 4 110
= 55TH ST 170 770 410 1,140 55 3,090
é CSAH 22 AT MEMBERS PKWY/| 1,010
é S.P.159-158-003 SUBTOTAL 1,010 170 770 410 1,140 55 3,090
§ PROJECT TOTALS 19,010 3,400 5,570 720 1,250 2,100 100 3,240 39,915 5,570 300 2 4 110
£ NOTES FOR TAB (H):
2 (1) ALL BITUMINOUS AND CONCRETE PAVEMENT SAWING IS FULL DEPTH.
2‘ (2) REFER TO REMOVAL PLANS FOR LOCATIONS.
= (3) INCLUDES MARKERS ON GUARDRAIL (INCIDENTAL)
§: (4) INCLUDES MEDIAN ON MEMBERS PARKWAY
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CONSTRUCTION / SOILS NOTES

CONSTRUCTION / SOILS NOTES

H:\Projects\ 7940\HI-MU\Plan\ 7940_SEQD1_StateEstimateQty.dwg:CON_SOIL_NOTES-01

GRADING, BASE AND SURFACE 23. STABILIZING AGGREGATE SHALL BE INCORPORATED INTO THE SUBGRADE TO ACHIEVE SATISFACTORY SURFACE STABILITY AT LOCATIONS DEEMED
NECESSARY BY THE ENGINEER, IN ACCORDANCE WITH THE PROVISIONS OF SPEC. 2105.3G. GRANULAR MATERIAL WHICH IS FURNISHED BY THE
1. ALL SLOPES ARE SHOWN AS 1 VERTICAL TO XX HORIZONTAL, i.e. 1:XX IN THIS PLAN. CONTRACTOR SHALL BE STABILIZED, IF NECESSARY,AT THE CONTRACTOR'S EXPENSE. WHERE STABILIZING AGGREGATE IS DEEMED NECESSARY,
IT SHALL BE APPLIED AT A RATE OF APPROXIMATELY 200 LBS/SY.
2. TOP OF THE GRADING SUBGRADE IS DEFINED AS THE BOTTOM OF THE CLASS 2 OR 5 AGGREGATE BASE.
24. PROVIDE A FULL DEPTH SAWCUT WHERE PLACING NEW PAVEMENT ADJACENT TO INPLACE PAVEMENT TO ENSURE A UNIFORM JOINT.
3. SUITABLE GRADING MATERIAL ON THIS PROJECT, WHETHER OBTAINED LOCALLY OR FROM BORROW, SHALL CONSIST OF ALL SOILS
EXCEPT TOPSOIL, DEBRIS, PEAT, MUCK AND ORGANIC OR OTHER UNSTABLE MATERIAL. 25. MnDOT 2112 SUBGRADE PREPARATION IS MODIFIED TO THE DEPTH SHOWN IN THE TYPICAL SECTIONS.
4. UNSUITABLE MATERIALS ARE TOPSOILS, DEBRIS, PEAT, MUCK AND ORGANIC OR OTHER UNSTABLE SOILS. REMOVALS
5. GRANULAR MATERIAL IS DEFINED AS MATERIAL MEETING THE REQUIREMENTS OF SPEC. 3149.2B1. 26. PROVIDE FOR THE REMOVAL AND DISPOSAL OF ANY INPLACE SURFACING, GUARDRAIL, OTHER STRUCTURES OR DEBRIS THAT WOULD INTERFERE
SELECT GRANULAR MATERIAL IS DEFINED AS MATERIAL MEETING THE REQUIREMENTS OF SPEC. 3149.2B2. WITH CONSTRUCTION. ALL SUCH MATERIALS SHALL BECOME THE PROPERTY OF CONTRACTOR AND SHALL EITHER BE RECYCLED TO THE EXTENT
ALLOWED OR DISPOSED OF OFF THE RIGHT OF WAY IN ACCORDANCE WITH SPEC. 2104 PROVIDE FOR SAW CUTTING AS DEEMED NECESSARY BY
6. STRIP SOD AND TOPSOIL FROM LANDSCAPED AREAS TO BE DISTURBED BY CONSTRUCTION AND REUSE AS SLOPE DRESSING. FOR THE ENGINEER.
ESTIMATING PURPOSES, THE DEPTH OF TOPSOIL AVAILABLE IS CONSIDERED TO BE 9".
27. THEEXISTING PAVEMENT THICKNESSES ARE ASSUMED TO BE 6 TO 7.5 INCHES OF BITUMINOUS OVER AGGREGATE BASE.THE CONTRACTOR SHALL
7. ALL TOPSOIL STRIPPING WILL BE CONSIDERED TO BE COMMON EXCAVATION. INVESTIGATE AND MAKE HIS OWN DETERMINATION.(INFORMATION TAKEN FROM THE PROJECT SOIL BORINGS AND RECORD DRAWINGS).
8. IN ALL AREAS OF NEW MAINLINE ROADWAY RECONSTRUCTION (PERMANENT AND TEMPORARY), PROVIDE FOR A MINIMUM 12" SUBCUT TURF ESTABLISHMENT
UNLESS OTHERWISE NOTED. BACKFILL WITH SUITABLE GRADING MATERIAL. ANY UNCONTAMINATED GRANULAR MATERIAL REMOVED
FROM THE EXISTING SUBGRADE AREA MAY BE USED IN OTHER AREAS DESIGNATED FOR GRANULAR MATERIAL. 28. PLACE A MINIMUM OF 6 INCHES OF TOPSOIL OR SLOPE DRESSING ON ALL AREAS SCHEDULED FOR PERMANENT TURF ESTABLISHMENT.
9. SUBGRADE EXCAVATION SHALL BE BACKFILLED IMMEDIATELY AFTER EXCAVATION TO OFFSET STABILITY PROBLEMS. 29. SEE TURF ESTABLISHMENT PLANS FOR LOCATION AND TYPE OF SEEDING.
10. THE PITCH OF GUTTER, HEIGHT OF THE CURB AND OTHER MINOR CHANGES MAY BE ADJUSTED TO MEET EXISTING CONDITIONS AT THE MISCELLANEOUS
DISCRETION OF THE PROJECT ENGINEER.
30. WHERE SEDIMENT DEPOSITS IN WATERS OF THE STATE, THE MATERIAL MUST BE REMOVED WITHIN 7 DAYS.
11. EXCESS TOPSOIL SHALL BE USED THROUGHOUT THE PROJECT AND IN LOCATIONS INDICATED BY THE ENGINEER.
31.  ALL TRAFFIC CONTROL DEVICES SHALL CONFORM TO THE MINNESOTA MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, INCLUDING THE FIELD
12. IN FILL SECTIONS, TOPSOIL AND OTHER UNSUITABLE MATERIALS SHALL BE ELIMINATED FROM THE UPPER 4 FEET OF THE "GRADING MANUAL FOR TEMPORARY TRAFFIC CONTROL ZONE LAYOUTS.
GRADE" BENEATH THE ROADWAY, WITHIN THE LIMITS SHOWN ON THE TYPICAL SECTIONS.
32. THE CONTRACTOR IS HEREBY REMINDED OF HIS RESPONSIBILITY UNDER STATE LAW TO CONTACT ALL UTILITIES THAT MAY HAVE FACILITIES IN THE
13. OBTAIN COMPACTION ON THE GRADING PORTIONS OF PERMANENT CONSTRUCTION IN ACCORDANCE WITH "SPECIFIED DENSITY METHOD" AREA. CONTACT MUST BE MADE THROUGH GOPHER STATE ONE-CALL.
REQUIREMENTS.
33. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY DAMAGE TO EXISTING FACILITIES OUTSIDE THE CONSTRUCTION LIMITS RESULTING FROM
14. COMPACTION OF THE AGGREGATE BASE LAYER SHALL BE OBTAINED IN ACCORDANCE WITH THE "SPECIFIED DENSITY METHOD". THE TEST NEGLIGENCE.
SHALL BE PERFORMED IN ACCORDANCE WITH SECTION 3D2 OF THE (2211) AGGREGATE BASE SPECIFICATION, INCLUDED IN THE SPECIAL
PROVISIONS. THIS WOULD INCLUDE ANY AREAS WHERE CRUSHED CONCRETE OR SALVAGED ASPHALT MAY BE USED FOR 34. TRACKING OF SEDIMENT INTO THE PUBLIC RIGHT OF WAY SHALL BE CLEANED UP AT THE END OF EACH WORKING DAY.
AGGREGATE BASE.
UTILITIES
15. COMPACTION OF THE GRADING AND AGGREGATE ITEMS ON BYPASSES AND OTHER TEMPORARY WORK SHALL BE BY THE "QUALITY
COMPACTION METHOD". 35. UTILITY COMPANIES WHOSE FACILITIES ARE SHOWN ON THE PLANS OR KNOWN TO BE WITHIN THE CONSTRUCTION LIMITS SHALL BE NOTIFIED BY
THE CONTRACTOR OF THE CONSTRUCTION STARTING DATE PRIOR TO EACH STAGE OF CONSTRUCTION.
16. TEST ROLLING SHALL BE PERFORMED FOLLOWING COMPACTION OF THE BOTTOM OF THE SUBCUT AND THE SUBGRADE USING A SINGLE
UNIT, 3 AXLE DUMP TRUCK WEIGHING 25 TONS GROSS WEIGHT. RUTTING OR YIELDING OF THE COMPACTED GRADE IN EXCESS OF ONE (1) 36. CERTAIN RELOCATION OF EXISTING UTILITIES WILL BE REQUIRED AS A RESULT OF THIS PROJECT'S CONSTRUCTION. IT SHALL BE THE
INCH AS A RESULT OF TEST ROLLING SHALL BE CONSIDERED UNSTABLE. THE TEST ROLLING SHALL BE MADE ACROSS A REASONABLE CONTRACTOR'S RESPONSIBILITY TO IDENTIFY POTENTIAL UTILITY CONFLICTS, VERIFY UTILITY CONFLICTS AND COORDINATE WITH THE RESPECTIVE
WIDTH OF THE ROADBED TO THE SATISFACTION OF THE ENGINEER. EXISTING UTILITY TRENCHES FOUND TO BE UNSTABLE AND UTILITY COMPANIES TO AVOID UNNECESSARY DELAYS. NO COMPENSATION WILL BE MADE FOR DELAYS ASSOCIATED WITH THE CONTRACTORS
UNSUITABLE TO TEST ROLLING WILL NOT BE SUBJECT TO THIS PROCEDURE. FAILURE TO ADEQUATELY COORDINATE WITH UTILITY COMPANIES.
17. THE BOTTOM OF ALL SUBCUTS SHALL BE SHAPED AND COMPACTED BY THE "QUALITY COMPACTION METHOD". THE CONTRACTOR SHALL 37. ALL PRIVATELY OWNED UTILITY MANHOLES TO BE RESET BY OTHERS.
USE A MINIMUM OF 4 PASSES OF AN APPROVED COMPACTION DEVICE.
18. AS A PRECAUTIONARY MEASURE FROM A SOILS STANDPOINT, TRAFFIC LANES TO BE USED DURING CONSTRUCTION MUST BE
DELINEATED TO KEEP VEHICLES A SAFE DISTANCE AWAY FROM THE ADJACENT EXCAVATION. THE DELINEATION SHOULD COINCIDE WITH
POINTS ESTABLISHED BY PROJECTING A 1V:2H OR GREATER (FLATTER) SLOPE BETWEEN THE EDGE OF THE TRAFFIC SURFACE AND THE
BOTTOM OF THE EXCAVATION.
19. WHERE CONNECTING TO THE INPLACE ROADWAYS AT THE TERMINI OF PROPOSED CONSTRUCTION, CUT VERTICALLY TO THE BOTTOM OF
THE INPLACE SURFACING OR TO THE BOTTOM OF THE NEW SURFACING, WHICHEVER IS DEEPER, THEN 1V:20H TO THE BOTTOM OF THE
RECOMMENDED SUBGRADE EXCAVATION, UNLESS OTHERWISE NOTED.
20. PROVIDE 1V:20H LONGITUDINAL TAPERS BETWEEN CHANGES IN SUBGRADE AND SUBCUT DEPTHS.
21. DITCH BOTTOMS, TOE OF FILL, CUT RUNOUTS AND THE TOP EDGE OF BACKSLOPES SHALL BE ROUNDED REGARDLESS OF THE SECTION
USED ON THE TYPICAL SECTIONS AND CROSS SECTION SHEETS.
22. PROVIDE FOR A UNIFORM BITUMINOUS TACK COAT BETWEEN ALL BITUMINOUS COURSES. THE TACK COAT SHALL BE IN ACCORDANCE
WITH MN/DOT SPECIFICATION 2357 WITH THE FOLLOWING MODIFICATIONS:
1. THE TACK COAT SHALL CONSIST OF EMULSIFIED ASPHALT (CSS-1 OR CSS-1H) AND SHALL BE APPLIED BETWEEN ALL BITUMINOUS
COURSES.
2. THE TACK COAT SHALL BE APPLIED AT A UNIFORM RATE OF 0.03 TO 0.05 GAL/SY BETWEEN BITUMINOUS LAYERS AND 0.07 TO 0.10
GAL/SY ON MILLED BITUMINOUS SURFACES PRIOR TO BEING OVERLAID.
3. TACK COAT SHALL BE INCIDENTAL TO BITUMINOUS PAVING.
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— 2" TYPE SP 12.5 WEARING
COURSE MIXTURE
MnDOT SPEC. 2360, SPWEB340C
— 2" TYPE SP 12.5 WEARING
COURSE MIXTURE
MnDOT SPEC. 2360, SPWEB340C

— 2" TYPE SP 12.5 NON-WEARING
COURSE MIXTURE
MnDOT SPEC. 2360, SPNWB330B

— 12" AGGREGATE BASE CLASS 6
MnDOT SPEC. 2211

— TACK COAT MnDOT SPEC. 2357 (INCIDENTAL)

DETAIL A

55TH STREET (SP 159-158-002)
FAIRWAY DRIVE
44TH AVENUE
MEMBERS PARKWAY

— 5" CONCRETE WALK OR
4" CONCRETE WALK SPECIAL

- 4" AGGREGATE BASE CLASS 6
MnDOT SPEC. 2211 (INCIDENTAL)

L COMPACTED SUBGRADE (INCIDENTAL)

DETAIL F

5" CONCRETE WALK
4" CONCRETE MEDIAN
(STAMPED & COLORED, SEE
SPECIAL PROVISIONS, PAID AS 4"
CONCRETE WALK SPECIAL)

-

— 8.5" CONCRETE PAVEMENT

— 9.5" AGGREGATE BASE CLASS 6
MnDOT SPEC. 2211

— GRADING GRADE

DETAIL B
55TH STREET (SP 159-158-003)

IN—]
7" CONCRETE PAVEMENT
L 4" AGGREGATE BASE CLASS 6
MnDOT SPEC. 2211 (INCIDENTAL)
L COMPACTED SUBGRADE
(INCIDENTAL)
DETAIL G

CONCRETE DRIVEWAY PAVEMENT

— 9" CONCRETE PAVEMENT

— 6" AGGREGATE BASE CLASS 6
MnDOT SPEC. 2211

— GRADING GRADE

DETAIL C

CSAH 22 TURN LANES

A

\
\

A\
4

— 2" TYPE SP 12.5 WEARING
COURSE MIXTURE

L TACK COAT MnDOT SPEC. 2357
(INCIDENTAL)

— EXISTING BITUMINOUS PAVEMENT

DETAIL H

55TH STREET OVERLAY

FAIRWAY DRIVE OVERLAY

FAIRWAY LANE OVERLAY
MEMBERS PARKWAY OVERLAY

MnDOT SPEC. 2360, SPWEB340C

CSAH 22 SHOULDERS

— 2" TYPE SP 12.5 WEARING
COURSE MIXTURE
MnDOT SPEC. 2360, SPWEB340C

— 7" AGGREGATE BASE CLASS 6
MnDOT SPEC. 2211

— GRADING GRADE

DETAIL D

— 1.5" TYPE SP 9.5 WEARING
COURSE MIXTURE MnDOT
SPEC. 2360, SPWEA230B

— 1.5" TYPE SP 9.5 WEARING
COURSE MIXTURE MnDOT
SPEC. 2360, SPWEA230B

L 6" AGGREGATE BASE CLASS 6
MnDOT SPEC. 2211 (INCIDENTAL)

— COMPACTED SUBGRADE (INCIDENTAL)

DETAIL E

BITUMINOUS PATH (PAID AS 3" BITUMINOUS WALK)

BITUMINOUS DRIVEWAYS (PAID BY THE TON)

[
\.

)
/

— 8" CONCRETE PAVEMENT

— 10" AGGREGATE BASE CLASS 6
MnDOT SPEC. 2211

— GRADING GRADE

DETAIL |

DISTRIBUTION SLAB

AT TWIN OAKS PARK

ENTRANCE/BRIDGE #5KJ99
(SEE CONSTRUCTION PLAN)

— 6" AGGREGATE BASE CLASS 6
MnDOT SPEC. 2211

— GRADING GRADE

DETAIL J

FAIRWAY DRIVE SHOULDERS
FAIRWAY LANE SHOULDERS
CSAH 22 SHOULDERS
AGGREGATE DRIVEWAYS

— TACK COAT MnDOT SPEC. 2357 (INCIDENTAL)
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GENERAL NOTES
PEDESTRIAN / BICYCLE TRAFFIC ALONG 55TH STREET NW SHALL GENERALLY BE DISCOURAGED DURING CONSTRUCTION VIA SIGNAGE

UNLESS NOTED OTHERWISE IN INDIVIDUAL STAGE NARRATIVES.

ACCESS TO BE MAINTAINED TO ALL DRIVEWAYS AT ALL TIMES UNLESS OTHERWISE NOTED BELOW.

ALL WORK MUST BE SCHEDULED IN ACCORDANCE WITH THE WETLAND PERMIT.

THE NORTHERN LONG EARED BAT ROOSTING SEASON IS APRIL 1 - OCTOBER 31 WITH MATERNITY SEASON FROM JUNE 1 -JULY 31. LIMIT
TREE REMOVAL TO REMOVALS NECESSARY FOR STAGED CONSTRUCTION DURING THESE SEASONS OR AS APPROVED BY THE
ENGINEER.

STAGE 1 - SUMMER 2016

CLOSE 55TH STREET TO THRU TRAFFIC FROM 50TH AVENUE TO EASTERN DRIVEWAY OF CHURCH (STA. 97+09 - STA. 125+00).

CLOSE GREENS DRIVE & NICKLAUS DRIVE AT 55TH STREET.

RECONSTRUCT PEDESTRIAN CURB RAMPS AT THE NORTHEAST AND SOUTHEAST QUADRANTS OF 50TH AVENUE/55TH STREET AND BOTH
SIDES OF GREENS DRIVE AND NICKLAUS DRIVE.

INSTALL 12 INCH WATERMAIN RELOCATION, CONSTRUCT BOX CULVERTS (BRIDGE #55199), CONCRETE PAVE DISTRIBUTION SLAB AND
REBUILD ENTRANCE TO WHITE OAKS PARK. FEDERAL LAWS REGARDING IMPACTS TO PARK LANDS REQUIRE MAINTENANCE OF
PEDESTRIAN / BICYCLE TRAFFIC TO WHITE OAKS PARK AT ALL TIMES. CARE SHALL BE TAKEN TO PRESERVE EXISTING PATHS ALONG
THE NORTH SIDE OF 55TH STREET UNTIL CONSTRUCTION IS IMMINENT. TEMPORARY CLOSURES FOR CONSTRUCTION OF BRIDGE
#55J99 AND THE ADJACENT PARK ENTRANCE ARE ALLOWED PROVIDED ACCESS IS RESTORED AS SWIFTLY AS POSSIBLE . DURING
CONSTRUCTION OF THESE ELEMENTS OF STAGE 1, THE REQUIREMENTS OF THE (2563) TEMPORARY PEDESTRIAN ACCESS CONTROL
SPECIAL PROVISION SHALL BE IN EFFECT. SEE SPECIAL PROVISION FOR ADDITIONAL INFORMATION.

MILL SOUTH SIDE OF 55TH STREET FROM 100+50 TO 110+50 RT.

REMOVE EXISTING NORTH CURB LINE BETWEEN 99+50 AND 110+50 LT AND SALVAGE EXISTING CONCRETE STORM SEWER TRUNK LINE.

REINSTALL STORM SEWER ALONG NEW NORTH CURB LINE FROM 99+50 TO 110+50 LT AND CONSTRUCT CENTERLINE TRUNK STORM
SEWER FROM 113+00 TO 120+00. BUILD WET SEDIMENT BASIN (POND) B AND CONTINUE STORM SEWER INSTALLATION TO 44TH
AVENUE.

CONSTRUCT 8 INCH WATERMAIN RELOCATION AT 44TH AVENUE, INSTALL STORM SEWER CROSSINGS AND BUILD 44TH AVENUE TO THE
TOP OF THE AGGREGATE SURFACE.

INSTALL NEW SIGNAL AT 44TH AVENUE/55TH STREET INTERSECTION BUT DO NOT ACTIVATE.

CONSTRUCT 55TH STREET TO THE TOP OF THE AGGREGATE SURFACE FROM 99+50 TO 125+00.

55TH STREET EAST OF STA. 125+00 WILL REMAIN AS IS DURING THIS STAGE.

STAGE 2A - SUMMER / FALL 2016

OPEN 55TH STREET TO LOCAL TRAFFIC BETWEEN 50TH AVENUE AND 44TH AVENUE ON AGGREGATE SURFACE. ACCESS CHURCH VIA THE
WESTERN ENTRANCE ONLY AND WHITE OAKS PARK FROM THE WEST VIA 50TH AVENUE.

ESTABLISH ONE WAY TRAFFIC (WESTBOUND ONLY) FROM EXISTING 41ST AVENUE TO 44TH AVENUE ON THE EXISTING PAVEMENT ON THE
SOUTH SIDE OF 55TH STREET. MAINTAIN ACCESS AT ALL TIMES FOR SUNRISE COTTAGES AND 4201 / 4203 55TH STREET.

INSTALL THE CENTERLINE TRUNK STORM SEWER, WET SEDIMENT BASIN (POND) A AND NORTH SIDE LATERALS FROM 122+50 TO 133+00.
EXTEND SOUTH SIDE LATERALS ONE PIPE LENGTH FROM CENTERLINE STRUCTURES. OUTFALLS TO AP-21, AP-22, AP-26 AND AP-27
WILL NEED TO BE CONSTRUCTED UNDER TRAFFIC. THE 12 INCH WATERMAIN RELOCATION WILL ALSO HAVE TO BE CONSTRUCTED
UNDER TRAFFIC.

CONSTRUCT NORTH SIDE OF 55TH STREET TO THE TOP OF THE AGGREGATE SURFACE FROM 125+00 TO 133+00.

55TH STREET EAST OF 133+00 WILL REMAIN AS IS DURING THIS STAGE.

STAGE 2B - SUMMER / FALL 2016

MAINTAIN ONE WAY TRAFFIC (WESTBOUND ONLY) FROM EXISTING 41ST AVENUE TO 44TH AVENUE ON THE NEW AGGREGATE SURFACE
BUILT IN STAGE 2A.

ACCESS CHURCH VIA THE WESTERN ENTRANCE ONLY. MAINTAIN ACCESS AT ALL TIMES FOR SUNRISE COTTAGES AND 4201 / 4203 55TH

STREET.
COMPLETE SOUTH SIDE 55TH STREET STORM SEWER LATERALS STARTED IN STAGE 2A.

CONSTRUCT SOUTH SIDE OF 55TH STREET TO THE TOP OF THE AGGREGATE SURFACE. BUILD THE EASTERN CHURCH ENTRANCE AND BOTH
ENTRANCES TO SUNRISE COTTAGES.

BITUMINOUS PAVE 55TH STREET TO FINISHED GRADE SURFACE FROM 50TH AVENUE TO STA. 133+00. BUILD ADJACENT PATHS AND WALKS
TO THE SAME EXTENTS.

ACTIVATE NEW SIGNAL AT 44TH AVENUE/55TH STREET INTERSECTION.

STAGE 3 - FALL 2016

REMOVE EXISTING HOMES AND OUTBUILDINGS AT 4104 AND 4110 55TH STREET NW.

MAINTAIN EXISTING ACCESS/DRIVEWAY TO THE HOME FEDERAL SAVINGS BANK AND VA CLINIC.

CONSTRUCT 8 INCH WATERMAIN RELOCATION, INSTALL BOX CULVERTS (6'X4' & BRIDGES #55K00 AND #55K01), AND REGRADE
KINGS RUN CHANNELS.

CONSTRUCT WET SEDIMENT BASIN (POND) C.

CONSTRUCT 55TH STREET FROM FAIRWAY DRIVE TO CSAH 22 TO THE TOP OF AGGREGATE. DO NOT INSTALL CURB & GUTTER, PATH OR
SURFACE DRAINAGE STORM SEWER AT THIS TIME.

ACCESS TO DOG PARK SHALL BE MAINTAINED. ONLY OCCASIONAL TEMPORARY CLOSURES TO CONSTRUCT 55TH STREET WILL BE ALLOWED.

INSTALL NEW SIGNALS AT 55TH STREET/FAIRWAY DRIVE AND 55TH STREET/CSAH 22 INTERSECTIONS BUT DO NOT ACTIVATE.
BARRICADE 55TH STREET AT CSAH 22 TO DETER THRU TRAFFIC.

STAGE 4 - SPRING 2017

CLOSE 55TH STREET TO THRU TRAFFIC BETWEEN SUNRISE COTTAGES AND THE BANK/VA CLINIC.

CONSTRUCT CURB & GUTTER , PATH AND SURFACE DRAINAGE STORM SEWER ALONG 55TH STREET FROM FAIRWAY DRIVE TO CSAH 22.

COMPLETE CONSTRUCTION OF 55TH STREET BETWEEN FAIRWAY DRIVE AND CSAH 22 TO TOP OF AGGREGATE SURFACE.

CONSTRUCT NEW BANK ENTRANCE AND REMOVE OLD BANK ENTRANCE WHILE MAINTAINING BANK ACCESS AT ALL TIMES.

CONSTRUCT 55TH STREET NORTHWEST TO 133+00 AND FAIRWAY DRIVE NORTHEAST TO 402+50 FROM THE NEW INTERSECTION BUILT IN
STAGE 3 TO THE TOP OF THE AGGREGATE SURFACE.

SWITCH 55TH STREET ACCESS TO THE NEW INTERSECTION AND REMOVE EXISTING 55TH STREET BETWEEN THE TWO LEGS. 55TH STREET
REMAINS CLOSED TO ALL TRAFFIC SOUTH OF FAIRWAY DRIVE.

CONSTRUCT DRY POND D TO THE NORTH OF THE INTERSECTION.

55TH STREET EAST OF 402+50 WILL REMAIN AS IS DURING THIS STAGE.

STAGE 5 - SUMMER 2017

CONSTRUCT TURN LANES AT 55TH STREET/CSAH 22 INTERSECTION (NORTH, SOUTH & EAST LEGS).

CONCRETE PAVE TURN LANES ON CSAH 22 AND 55TH STREET FROM FAIRWAY DRIVE TO CSAH 22 TO FINISHED GRADE SURFACE.
BITUMINOUS PAVE CSAH 22 TURN LANE SHOULDERS AND DOG PARK ENTRANCE TO FINISHED GRADE SURFACE.

INSTALL MEDIAN PLANTINGS ON 55TH STREET.

ACTIVATE NEW SIGNAL AT 55TH STREET/CSAH 22 INTERSECTION.

STAGE 6 - SUMMER 2017

CLOSE WEST LEG OF EXISTING 55TH STREET/CSAH 22 INTERSECTION TO ALL TRAFFIC. WEST CIRCLE DRIVE ACCESS TO THE MALL VIA RETAIL
DRIVE WILL REMAIN IN PLACE.

ROUTE ALL TRAFFIC VIA THE NEW 55TH STREET/CSAH 22 INTERSECTION. MODIFY IN-PLACE SIGNAL AT EXISTING 55TH STREET
ACCORDINGLY.

MILL/RECONFIGURE NEW FAIRWAY DRIVE & FAIRWAY LANE (EXISTING 55TH STREET NEAR BANK), CONSTRUCT CUL-DE-SAC AND CHURCH
ACCESS, AND REMOVE EXISTING 55TH STREET CONNECTION TO CSAH 22.

STAGE 7 - SUMMER 2017

BITUMINOUS PAVE 55TH STREET, FAIRWAY DRIVE AND FAIRWAY LANE TO FINISHED BITUMINOUS WEAR SURFACE UNDER LOCAL TRAFFIC.
REMOVE RIGHT TURN LANE TO EXISTING 55TH STREET OFF CSAH 22.
MAINTAIN PATH CONNECTION TO THE NORTH OF THE EXISTING 55TH STREET/CSAH 22 INTERSECTION AT ALL TIMES.

4/12/5016 TAM | SBP | SBP ADDENDUM #2 — REVISED PEDESTRIAN / BICYCLE TRAFFIC NOTES
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the laws of the State of Minnesota.

Print Name: Steven B. Prusak

STAIE PROJECT NO.
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X DRAINAGE TABULATIONS
DRAINAGE STRUCTURE CASTING ASSEMBLY (10] RC PIPE (DESIGN 3006)
NUMBER 0 o bobet | 05052 | 50 3 | D054 | D055 | DsDs.6 | Ds0s.7 | STRUCTURE. [STRUCTURE A | BLIND-TIE(S) | voc o | rvoe ¢ rvpe ol vpe7| - ezvamion i p |157CL| 18 CL N | 24" CLN | 30" CL N | 36"CL NN | 48 CLIN |48 CLY | PIPEARCH | TOT® | (13) | INLETELEV. | STORM | DRAINAGE SEWER (SALVAGED) REMARKS
DESIGN G ORB cuLV CLIIA SEWER | STRUCTURE | (SALVAGED)
(2) 3) 4 (5) (6) (7 (8)
EACH | EACH | EACH | EACH | EACH | EACH | EACH EACH EACH EACH EACH | EACH | EACH | EACH UNFT | UNFT | UNFT | LINFT | UNFT | UNFT | LUNFT | LUNFT LN FT % EACH EACH LN FT EACH
S5TH ST - 50TH AVE TO FAIRWAY DR (S.P. 155-158-002)
EXCB1  [50+5571  [25.06'(T 1070.36 1065.65 CB2 | 355 1057.45 1 32 112)
CB2  [101+87.82 [2523 LT 1 1062.16 1057.35 CB3 | 350 1050.20 204 1 (12)x2
STUB2A [101+487.03 |7.25'LT 1057.55 18 EXPIPE| 072 1057.46 1 111)
CB3 10346225 [24.06 LT 1 1054.76 1047.50 CB4 | 140 1044.77 195 1 (12)x2
STUB3A [103+89.66 |6.19'LT 1045.22 18 EXPIPE| 111 1045.02 1 111)
CB4  [105487.50° |24.65 LT 1 1051.24 1044.67 CB5 | 130 1042.13 195 1 (12)x2
STUBAA 10548686 6.6 LT 104732 | 18 EXPIPE| 278 1046.82 1 (1)
CB5 10748272 2465 LT 1 1047.61 1042.03 CB6 | 267 1037.34 175 1 (12)x2
STUBSA [107+82.37 665 LT 1042.85 18 EXPIPE | 411 1042.15 1 (1)
CB6 10545816 [24.65 LT 1 1 1042.95 1037.24 36 cB8 | 140 1036.74 112)
CB7 10545251 [56.42 LT 1 1 1040.50 103750 | 35 CB6 | 050 1037.32
CB8 10549350 [23.48'LT 1 1 1041.51 1036.64 18 EXPIPE | 1.5 1036.42 1 (12), (11)
CBS 11248235 [25.48'LT 1 1 1037.08 103335 | 45 MH-1 | 050 1033.10 (12)
CB10  [113+03.00 |25.48 RT 1 1 1036.95 103345 | 20 CB10A | 050 1033.35
CB10A [113+23.00 |25.23RT 1 1 1036.82 1033.25 % MH-1 | 060 1033.10 112)
CB11  |114+9435 |2552(T 1 1 1035.56 103181 | 2 MH-2 | 050 103168 (12)x2
CB12  |114+92.83 |25.43 RT 1 1 1035.57 103182 | 2 MH-2 | 050 1031.65 ({12)x2
CB13  |117+15.08 |25.35'(T 1 1 1033.88 103013 | 2 MH-3 | 1.00 1025.87 ({12)x2
CB14  |117+1818° |25.61'RT 1 1 1033.87 103012 | 2 MH3 | 1.00 1029.86 (12)x2
CB15  [119+5121' [2395 (T 1 1 1032.16 1027.22 83 AP2 | 080 1026.50 (12)
CB 16 [119+3124 |2536(T 1 1 1032.25 102854 | 20 CB15 | 2,00 1028.14 112)
CB17 |119+5354 |25.59'RT 1 1 1032.13 102838 | 26 MH-4 | 1.00 1028.12 (12)x2
CB18  |12149877 |25.52'RT 1 1 1031.06 102710 | 21 CB19 | 1.00 1026.85 (12)
CB1S  [122+15.48 |25.32'RT 1 1 1030.97 1026.75 2 MH7 | 050 1026.65 (12)
CB20  [121+5545 |2536 (T 1 1 1031.06 102726 | 21 CB21 | 1.00 1027.05 (12)
CB21  [122+2016 |25.09' (T 1 1 1030.98 1026.95 2 MH-7 | 1.00 1026.67
CB22  [122+5665 [7074'(T 1 1 1 1032.22 102813 10 CORE | 11.00 | 1027.06 1
CB24  [122+9345 [7075 LT 1 1 1032.45 102870 | 36 cB2 | 1.00 102834
CB25  |125+07.36 |25.55'RT 1 1 1025.82 102607 | 26 MH-S | 1.00 1025.81 ({12)x2
CB26  [125+07.31' |3791'(T 1 1 102957 1025.82 38 MHS | 050 1025.63 (12)x2
CB27  [126+8201 |2543 (T 1 1 1025.13 102538 | 25 MH-10 | 1.00 102513 (12)x2
CB28  [126+8213 |2553 (T 1 1 1025.13 102538 | 25 MH-10 | 1.00 102513 (12)x2
CB25 _ [129+1170 |25.20LT 1 1 102821 1023.83 111 AP-12 | 030 1023.50 (12)
CB30 |129+11.81' |2551LT 1 1 102821 102446 | 25 MH-11 | 1.00 1024.21 (12)
CB31  |130+54.95 |25.55'RT 1 1 1027.72 102412 | 10 CB32 | 1.00 1024.02 (12)
CB32  [130+6498 |2443 LT 1 1 1027.72 1023.88 x MH-13 | 030 1023.81
CB32A_ |130+56.05  [54.44'LT 1 1 1027.70 1024.25 31 CB32 | 1.00 1023.98
CB 33 [130+74.95 |25.46 RT 1 1 1027.72 102412 | 10 CB32 | 1.00 1024.02 112)
CB34  [130+55.01' |25.52'RT 1 1 1027.72 102422 | 10 CB35 | 1.00 1024.12
CB35  |130+65.01' |25.27'RT 1 1 1027.71 1024.02 % MH-13 | 0.88 1023.80
CB 36 [130+7501' |25.52'RT 1 1 1027.72 102422 | 10 CB35 | 1.00 1024.12
CB37  [131+7594 |25.49'RT 1 1 1028.03 102428 | 2 MH-16 | 1.00 1024.02 (12)x2
CB 38 [131+8082 |2522(T 1 1 1028.06 1023.95 % MH-16 | 1.50 1023.61 (12)
CB38A  |132+0097 |24.87LT 1 1 1028.14 102435 | 20 CB38 | 150 1024.05 112)
CB 35 |400+38.18° |64.96' LT 1 1 102828 102453 | 6l CB40 | 1.00 1023.92 112)
CB40  |200+3857 |7000' LT 1 1 1027.07 1022.22 163 CB41 | 050 1021.40
CB40A_ |200+65.68 |100.98 LT 1 1 1026.70 1022.66 45 cB40 | 075 1022.32 112)
CB40B__ |200+7837 |150.58 LT 1 1 1025.46 1025.95 51 CB40A | 3.50 1022.76
CB57  |454+42.63 |22.88 RT 1 1 1030.70 1026.95 49 AP-41 | 06l 1026.62 17
CB58  |405+17.81' |3597 LT 1 1 1032.20 1025.00 2 STUB | 1.50 1028.82 1
CB5S  |406+35.76 |2260 LT 1 1 1032.00 1028.25 62 EXMH | 1.00 1027.63 1
CB60  |119+50.05 |43.00'LT 1 1 1025.90 102670 | 74 MH5 | 050 1026.33
MH1 _ [113+24.67 |0.00RT 1 1 1037.58 1033.00 173 MH2 | 080 1031.62 (14)
MH2  [114+97.28 |0.00RT 1 1 1036.31 1031.52 25 MH3 | 062 1030.13 (14)
MH3_ [117+2231' |0.00RT 1 1 1034.62 1025.62 25 MH-4 | 080 1027.82 (14)
MH4_ [119+47.25 |0.00RT 1 1 1032.95 1027.72 2 CB15 | 160 1027.32 114)
MHS5 12042238 |57.99'LT 1 1 1031.44 102633 | 63 MH-6 | 029 1026.15
MH6  [120+84.26 |48.00'LT 1 1 1032.50 1026.05 359 MH8 | 026 1025.14
MH7  [122+3326 |0.00RT 1 1 1031.70 1026.55 275 MHS | 033 1025.63 114)
MH8  [124+43.80 |47.76 LT 1 1 103168 1025.04 65 AP-10 | 026 1024.85
MHS  [125+11.956 |0.00RT 1 1 1030.58 102553 171 MH-10 | 033 1024.97 114)
MH-10 |126+82.84 |0.00'RT 1 1 1025.90 1024.87 225 MH-11 | 033 1024.11 (14)
MH-11  [126+1228° |0.00'RT B 1 1028.98 102351 55 MH-11A| 0.30 1023.34 114)
1 1024.01 x CB29 | 030 1023.93 (14), LOW FLOW OUTLET
MH-11A_ [129+5858 |30.15 RT, 1 1 1028.85 1022.74 270 AP21 | 060 1021.05 (12), PIPE LENGTH INCLUDES 4 LR. BENDS
MH-13__ [130+65.00 |0.00'RT 1 1 1028.45 1023.81 116 MH-16 | 0.30 1023.46 (14)
MH-14_ 13543204 |58.74'(T A 1028.00 1023.50 148 MH17 | 1.60 1021.13 [15)
MH-16  |131+81.33 |0.00'RT 1 1 1028.84 1023.46 150 AP27 | 031 1022.95 114)
MH-17 _ |200+56.17' |36.33'RT 1 1 1026.50 1020.62 87 AP-36 | 095 1015.75
MH-20  |403+49.21° |14.08'RT 1 1 1031.50 1027.25 140 CB40B | 0.85 1026.05
MH-2L__ |404+6121' |13.76 RT 1 1 1032.00 1027.90 112 MH20 | 0.45 1027.40
55TH ST - 50TH AVE TO FAIRWAY DR (S.P. 159-
155.002) TOTALS ¢ » n 6 3 2 1 1 6 2 1 3 1 16 | 10 737 869 1060 881 255 324 0 0 a4 7 2 1002 4
NOTES: NOTES (CONTINUEDY):
(1) STATION AND OFFSET ARE TO CENTER OF CASTING UNLESS OTHERWISE NOTED. (9) BLIND-TIE SHALL BE CITY OF ROCHESTER "BLIND-TIE FIELD CONNECTION FOR R.C.P. STORM SEWER (STANDARD PLATE NO. 1-14). MATCH FIELD ELEVATION. PAID FOR AS "CONNECT TO EXISTING DRAINAGE STRUCTURE".
(2) TYPE 1 SHALL BE CITY OF ROCHESTER "STRUCTURE TYPE 1" (STANDARD PLATE NO. 1-01). 2'x3' STRUCTURE PAID FOR AS "CONST DRAINAGE STR DES SPEC 1". (10) REFER TO CITY OF ROCHESTER STANDARD PLATE NO. 1-11 & 1-12 FOR CASTING ASSEMBLY INFORMATION.
(3) TYPE 4 SHALL BE CITY OF ROCHESTER STRUCTURE TYPE 4-48" (STANDARD PLATE NO. 1-04). 48" STRUCTURE PAID FOR AS "CONST DRAINAGE STR DES SPEC 2". (1) VERIFY EXISTING PIPE INVERT AND MATCH FIELD ELEVATION.
(4) TYPE 4 SHALL BE CITY OF ROCHESTER STRUCTURE TYPE 4-60" (STANDARD PLATE NO. 1-04). 60" STRUCTURE PAID FOR AS "CONST DRAINAGE STR DES SPEC 3". (12) 6" PVC PIPE DRAIN CONNECTION INTO STRUCTURE (INCIDENTAL)
(5) TYPE 4 SHALL BE CITY OF ROCHESTER STRUCTURE TYPE 4-72" (STANDARD PLATE NO. 1-04). 72" STRUCTURE PAID FOR AS "CONST DRAINAGE STR DES SPEC 4. (13) SLOPE CALCULATION USES PIPE LENGTHS CALCULATED TO THE NEAREST HUNDREDTH OF A FOOT.
(6) TYPE 4 SHALL BE CITY OF ROCHESTER STRUCTURE TYPE 4-84" (STANDARD PLATE NO. 1-04). 84" STRUCTURE PAID FOR AS "CONST DRAINAGE STR DES SPEC 5. (14) ALIGN TOP SLAB AND CASTING TO MATCH ROAD CENTERLINE.
(7) TYPE 4 SHALL BE CITY OF ROCHESTER STRUCTURE TYPE 4-96" (STANDARD PLATE NO. 1-04). 96" STRUCTURE PAID FOR AS "CONST DRAINAGE STR DES SPEC 6. (15) GRATE INCLUDED WITH STRUCTURE.
(8) TYPE 4 SHALL BE CITY OF ROCHESTER STRUCTURE TYPE 4-108" (STANDARD PLATE NO. 1-04). 108" STRUCTURE PAID FOR AS "CONST DRAINAGE STR DES SPEC 7". (16) TRASH GUARD TO BE FURNISHED AND INSTALLED WITH APRON. - SEE SHEET 127 FOR TRASH GUARD DETAIL.
(17) FAIRWAY LANE QUANTITIES PAID WITH LOCAL FUNDS
| herel rtify that this plan, specification, or r STATE PROJECT NO. DRAWN BY
was eprebgarcee;i bz lmgf or un?ﬁlgr 'my %ffeclws‘fpérvigion eg:ét S.P. 159-158-002 MDG CITY OF ROCHESTER SHEET
that | ‘am a duly Licensed Professional Engineer under DESIGNED BY
tr’;e' |;:w':o r:fe the State of M-nje;oto. h Polon S.P. 159-158-003 P a n e C DRAINAGE & STORM SEWER 123
rin 4 ]
T [ 41216 ADDENDUM. 72 L - CITY FROJECT NO. CHECKED BY 6188 Rome Ci. MW 55TH STREET NW IMPROVEMENTS OF
NO DATE BY | CKD | APPR _%A . 19644 Rochester, MN 55901
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(CC) PERMANENT PAVEMENT MARKINGS
EPOXY GROUND IN
BAVENENT MESSAGE . . . . . . o ” ” (FF) SALVAGE SIGN TYPEC
RIGHT - BIKE | so1ip |BROKEN |DOTTED| soLiD | soLip |BROKEN| POYBLE | so1ip | soup | CROSS- SIGNNO, | ROJECT| CODE PANEL LEGEND
RIGHT |SYMBOL SOLID WALK TOTAL | NO.
THRU | oo e e | INE LINE LINE LINE LINE LINE LINE LINE LINE | 1 PKING = SO
WHITE | WHITE | WHITE | WHITE |YELLOW |YELLOW YELLOW | WHITE -
ARROW ARROW YELLOW c-1 2 R1-3P ALL WAY
(EACH) | (EACH) | (EACH) | (LINFT) | (LINFT) | (LINFT) | (LINFT) | (LINFT) | LINFT) | (LINFT) | (LINFT) | LINFT) | (SQFT) FLASHING LED
55TH STREET 2 29 8,090 660 440 5,630 5,630 1,020 110 700 TOTALS 2
FAIRWAY DRIVE 920 270 790 12
FAIRWAY LANE 640 70 GENERAL NOTES FOR SIGNING TABS:
GSAH 22 AT RETAILDR 5 700 250 170 750 1. POST LENGTHS ARE APPROXIMATE AND INCLUDE EMBEDMENT BUT DO
: NOT INCLUE ADDITIONAL LENGTH REQUIRED FOR SPLICE.
S.P. 159-158-002 SUBTOTAL 4 29 10,350 660 710 6,120 6,490 2,130 480 122 700 2. SEE SHEETS 164 — 166 FOR STRUCTURAL DETAILS
55TH STREET 1 4 9 3,300 950 480 130 280 3. [S)E,EWIS,ISN(D,?R?YEEG%S s?ﬁcgqN UﬁkNEFI?SR PUNCHING CODE AND DETALED
4 1,120 130 400 :
CSAH 22 AT MEMBERS PKWY| 4 4. SALVAGE SIGN TYPE C INCLUDES REMOVAL OF EXISTING SIGN POSTS
S.P.159-158-003 SUBTOTAL 1 8 9 4,420 950 480 260 680 AND RETURN OF SIGNS TO THE CITY
5. MOUNTING HEIGHT IS MINIMUM, SEE SHEET 167 FOR TYPICAL MOUNTING.
PROJECT TOTALS 1 12 38 14,770 950 1,140 710 6,120 | 6,490 2,130 480 382 1,380 6. PROPOSED SIGNS SHALL BE INSTALLED ON TELESPAR SQUARE TUBES IN
CITY—OWNED RIGHT OF WAY AND FLANGED CHANNEL STEEL POSTS IN
COUNTY—OWNED RIGHT OF WAY.
(DD) SIGN PANELS TYPE C
SIGN SP POSTS PANEL |PANEL SP SP
No. | 159-158-002 N | KNEEBRACE | SIZE | AREA | 159-158-002 | 159-158-003 |CODE NO. PANEL LEGEND
© | QUANTITY ‘| QUANTITY (SF) | AREA (SF) | AREA (SF) (EE) REMOVE SIGN TYPE C
o1 5 2 30 ECH 142 R1-1 STOP
18 5 : : R13P ALL WAY SIGNNO. [ SP 159-158-002 [ SP 159-158-003 | . oo\ PANEL LEGEND
Cc2 2 2 24 30| 5.0 10.0 R2-1 SPEED LIMIT 40 NO. TOTAL TOTAL
Cc3 6 2 24 36| 6.0 36.0 R3-9B CENTER LANE ONLY R-1 4 3 R1-1 STOP
24 18 R317 BIKE LANE R-2 2 R2-1 SPEED LIMIT - 40 MPH
c-4 & 2 24 22| 0 42.0 14.0 R8-3 NO PARKING R.3 ) W11-15a TRAIL X-ING
C5 2 2 30 30| 63 12.6 R1-1 STOP R8-3 NO PARKING
36 X Pent S1-1 CROSSING R2-1 SPEED LIMIT - 40 MPH
c6 2 2 1 22 x 8| 68 336 S43P SCHOOL R-4 2 R83 NO PARKING
c7 2 2 1 36 30| 75 15.0 R3-30AC LEFT/STRAIGHT ONLY RS 5 R3-17 BIKE ROUTE
c-8 1 2 30 30| 6.3 6.3 6.3 R3-7R | RIGHT LANE MUST TURN RIGHT - R5-3 NO MOTOR VEHICLES
c-9 1 2 1 36 30| 75 75 75 R4-4 BEGIN RIGHT LANE YIELD BIKES D3-X1 STREET NAME - 55TH ST NW
c-10 1 2 30 30 86 86 8.6 W-14R REVERSE CURVE - RIGHT R-6 1 D3-X1 STREET NAME - 44TH AVE NW
18 18 : : : W13-1P | SPEED ADVISORY PLAQUE - 30 R7 > Wa-1 STOP AHEAD
c-12 2 24 30| 5.0 5.0 R2-1 SPEED LIMIT 30 R-8 1 R6-3 NO PARKING
o3 3 ) 24 0| ., 15.0 RA-7 STAY RIGHT WARNING RS 5 R8-3 NO PARKING
18 18 X4-2 TYPE 1 OBJECT MARKER R10 3 STATE GAME REFUGE
c-14 1 2 1 36 36| 9.0 9.0 R5-1 DO NOT ENTER
c-15 2 2 1 36 30| 75 15.0 R3-30CA STRAIGHT/RIGHT ONLY E_: ; 2 B R3'§°5’_\1ELA LEFT ON"Y'LEZTN%TTRQ'\]CT;:;'R'GHT ONLY]
c-16 5 2 1 36 30| 75 375 R3-30AB DOUBLE LEFT ONLY YT 3 247 STAYRIGHT
c17 2 2 1 36 30| 75 15.0 R3-30BA DOUBLE RIGHT ONLY - =3 ;(1 STREETNANE ~VENBERS BRIy N7
c-18 1 2 36 12| 3.0 3.0 R6-1R ONE WAY R-14 1 - -M
- D3-X1 STREET NAME - WEST CIRCLE DR NW
c19 1 2 30 X 30| 453 103 R1-1 SToP
) 24 X 24 ) ) R3-2 NO LEFT TURN R-15 1 R4-7 STAY RIGHT
30 30 R1-1 STOP R5-1 DO NOT ENTER
c-20 1 6 18| 7.8 78 D3-X1 STREET NAME -55TH ST R1-1 STOP
6 18 D3-X1 STREET NAME - GREENS DR R-16 1 D3-X1 STREET NAME - 55TH ST NW
30 30 R1-1 STOP D3-X1 STREET NAME - GREENS DR NW
c-21 1 6 18| 78 7.8 D3-X1 STREET NAME - 55TH ST R1-1 STOP
6 18 D3-X1 STREET NAME - NICKLAUS DR R-17 1 D3-X1 STREET NAME - 55TH ST NW
co2 ) 5 30 ECH 70 R1-1 STOP D3-X1 STREET NAME - NICKLAUS DR NW
6 18] " . D3-X1 STREET NAME -55TH ST B8 ) R1-1 STOP
c23 2 1 36 30| 75 75 R3-30AA LEFT/RIGHT ONLY - R1-3P ALL WAY
C-24 2 1 36 36| 9.0 9.0 R32 NO LEFT TURN R11 SToP
c25 1 2 24 18] 43 43 R3-17 BIKE LANE R-19 1 D3-X1 STREET NAME - 55TH ST NW
24 8 R3-17bP ENDS D3-X1 STREET NAME - FAIRWAY DR
18 X 24 W16-1P SHARE ROAD R-21 2 W3-3 TRAFFIC SIGNAL
c27 1 24 X 18] 43 43 R3A7 BIKE LANE R-22 1 X4-5 SNOW PLOW MARKER (1)
24 8 R3-17aP AHEAD TOTALS 26 13
c-28 1 1 54 30| 11.3 113 R3-30ACA| RIGHT-STRAIGHT-LEFT ONLY
E 3 18 181 23 X411 TYPE 4 OBJECT MARKER NOTE: 1) PAID UNDER REMOVE MARKER QUANTITY ITEM
TOTALS 244 163
C-11 SIGN (7 SF) AND M—1 MARKER (3 EACH) ON FAIRWAY LANE SHALL BE PAID WITH LOCAL FUNDS.
BP | S DENDUM #2 — REVISE NOTE 6 BENEATH TAB FF i i ification STATE PROJECT NO.
e i o reversd by e o st my s oirison ok |o 159 158-002] T, MASLOW ENGINEERS CITY OF ROCHESTER SHEET
that | ‘am a duly Licensed Professional Engineer under s W .
e s of the Stote o o B Prusak S.P.159-158-003] 5 PRUSAK N\ PLANNERS SIGNING & STRIPING TABULATIONS 156
: 5 CITY PROJECT NO. CHECKED BY
— e W 5 M 19544 SRS ot o | D ESIGNERS 55TH STREET NW IMPROVEMENTS 205F0
Hi\Proj ects\T940\HI-MU\P | an\7940 _STPO1 _S ign ingStr ip ingP Ian. dwg: STP _TAB-01 Date / License § 47622  |J9856 COMM. NO. 0137940 6 p, inc-
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	ADDENDUM NO. 2
	S-98.1  This Project is on or near a reservation.  The Contractor is to work with the tribal government to use Indian labor in performing Contract work.  The Contractor must contact the Tribal Contact Person, Eleanore Bartell, Human Resources Director, from the Prairie Island Indian Community Council, Dept. of Human Resources, 5636 Sturgeon Lake Road, Welch, MN 55089, at (651) 385-4138 for Indian employment opportunities under this Contract.
	S-98.2  The Project has on-the-job training (OJT) requirements.  MnDOT advises the Contractor to consider Indians for designated OJT positions.  The OJT positions can be in highway heavy trades classifications (such as heavy equipment operators, truck drivers, carpenters, laborers, cement masons, iron workers, electricians, painters, pipefitters and plumbers).
	Specific OJT requirements for this Project are in the ON-THE-JOB TRAINING PROGRAM section of these Special Provisions.
	S-98.3  If the Contractor or subcontractor is not in compliance with these Special Provisions, the Department will address the noncompliance with the Contractor and/or subcontractor and the Tribal employment rights officer.  If the tribe requests it, the Contractor must meet with the Tribal employment rights officer to discuss Indian employment issues.
	The Contractor must submit the attached "MnDOT Indian Employment Tracking Form" to the MnDOT Office of Civil Rights no later than 30 days after substantial completion.  The Engineer may withhold payment for failure to submit this form.  The form must list all Indians who were hired for the Project after being referred by one of the federally-recognized tribal TERO offices in Minnesota, whether hired by the Contractor or any subcontractor.
	S-98.4  If the Contractor is considering suspending or terminating an employee referred by the Tribal employment rights officer, the Contractor must notify the Tribal employment rights officer to seek assistance in resolving the problem.  Nothing in these Special Provisions is intended to interfere with the Contractor’s ability to dismiss any employee for cause including, but not limited to, lack of adequate skills or training, inability to perform because of state or federal law, or breach of the Contractor’s safety standards or other standards of conduct.
	S-98.5  This Special Provision supplement about Indian employment does not replace other equal employment opportunity requirements in the Contract.


	02_suspension
	03_www.wdol.gov_wdol_scafiles_davisbacon_MN6
	04_155_7940_Proposal
	FORM OF PROPOSAL

	05_Addendum 2_Revised Plan Sheets_041316

